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Exhibit C-1 

I-95 Travel Plazas Lease and Concession Agreement 
 

CONSTRUCTION PAYMENT BOND 
 
______________________________ ____________________________________ 
______________________________ ____________________________________ 
Principal      Business Address of Principal 

 
                    Surety       Obligee 
 
       STATE OF MARYLAND 
a corporation of the State of_  ______  By and through the following Administration 
and authorized to do business in the State of   Maryland Transportation Authority 
Maryland 
 
OR 
an individual surety qualified in accordance with  
State Finance and Procurement Article, § 13-207 
or 17-104, Annotated Code of Maryland 
______________________________________________________________________________  
 
Penal Sum of Bond (express in words and figures) 
 
       Date of Contract 
   
(                      )                 
______________________________________  ________________, 20__ 
 
Description of Contract 
 
       Date Bond Executed 
 
Contract Number: 60833436R             __                            , 20__ 
 
 
  KNOW ALL MEN BY THESE PRESENTS, That we, the Principal named above and 
Surety named above, being authorized to do business in Maryland, and having business address 
as shown above, are held and firmly bound unto the Obligee named above, for the use and 
benefit of claimants as hereinafter defined, in the Penal Sum of this Payment Bond stated above, 
for the payment of which Penal Sum we bind ourselves, our heirs, executors, administrators, 
personal representatives, successors, and assigns, jointly and severally, firmly by these co-
sureties, bind ourselves, our successors and assigns, in such Penal Sum jointly and severally as 
well as severally only for the purpose of allowing a joint action or actions against any or all of 
us, and for all other purposes each co-surety binds itself, jointly and severally with the Principal, 
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for the payment of such sum as appears above its name below, but if no limit of liability is 
indicated, the limit of such liability shall be the full amount of the Penal Sum. 
 
 WHEREAS, Principal has entered into or will enter into a contract with the State, by and 
through the Administration named above acting for the State of Maryland, which contract is 
described and dated as shown above, and incorporated herein by reference.  The contract and all 
items incorporated into the contract, together with any and all changes, extensions of time, 
alterations, modifications, or additions to the contract or to the work to be performed thereunder 
or to the Plans, Specifications, and Special Provisions, or any of them, or to any other items 
incorporated into the contract shall hereinafter be referred to as the “Contract”. 
 
 WHEREAS, it is one of the conditions precedent to the final award of the Contract that 
these presents be executed. 
  
 NOW THEREFORE, the condition of this obligation is such that if the Principal shall 
promptly make payment to all claimants as hereinafter defined, for all labor and materials 
furnished, supplied and reasonably required for use in the performance of the Contract, then this 
obligation shall be null and void; otherwise it shall remain in full force and effect, subject to the 
following conditions: 
 
 1. A claimant is defined to be any and all of those persons supplying labor and materials 
(including lessors of the equipment to the extent of the fair market value thereof) to the Principal 
or its subcontractors and subcontractors in the prosecution of the work provided for in the 
Contract, entitled to the protection provided by Section 9-113 of the Real Property Article of the 
Annotated Code of Maryland, as from time to time amended. 
 
 2. The above named Principal and Surety hereby jointly and severally agree with the 
Obligee that every claimant as herein defined, who has not been in full may, pursuant to and 
when in compliance with the provisions of the aforesaid Section 9-113, sue on this Bond for the 
use of such claimant, prosecute the suit to final judgment for such sum or sums as may be justly 
due claimant and have execution thereon. The Obligee shall not be liable for the payment of any 
costs or expenses of any such suit. 
 
 The Surety hereby stipulates and agrees that no change, extension of time, alteration or 
addition to the terms of the Contract or to the work to be performed thereunder or the 
Specifications accompanying the same shall in any way affect its obligation on this Payment 
Bond, and it does hereby waive notice of any such change, extension of time, alteration or 
addition to the terms of the Contract or to the work or to the Specifications. 
 
 This Payment Bond shall be governed by and construed in accordance with the laws of 
the State of Maryland and any reference herein to Principal or Surety in the singular shall include 
all entities in the plural who or which are signatories under the Principal or Surety heading 
below. 
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 IN WITNESS WHEREOF, Principal and Surety have set their hands and seals to this 
Payment Bond. If any individual is a signatory under the Principal heading below, then each 
such individual has signed below on his or her own behalf, has set forth below the name of the 
firm, if any, in whose name he or she is doing business, and has set forth below his or her title as 
a sole proprietor. If any partnership or joint venture is a signatory under the Principal heading 
below, then all members of each such partnership or joint venture have signed below, each 
member has set forth below the name of the partnership or joint venture, and each member has 
set forth below his or her title as a general partner, limited partner, or member of joint venture, 
whichever is applicable. If any corporation is a signatory under the Principal or Surety heading 
below, then each such corporation has caused the following: the corporation’s name to be set 
forth below, a duly authorized representative of the corporation to affix below the corporation’s 
seal and to attach hereto a notarized corporate resolution of power of attorney authorizing such 
action, and each such duly authorized representative to sign below and set forth below his or her 
title as a representative of the corporation. If any individual acts as a witness to any signature 
below, then each such individual has signed below and has set forth below his or her title as a 
witness. All of the above has been done as of the Date of Bond shown above.  
 
In Presence of:               Individual Principal 
Witness 
_____________________________  ______________________________ 
                 (Name) 

 
_____________________________ as to _______________________________  (SEAL) 
 
In Presence of:            Co-Partnership Principal 
Witness                              
______________________________         _______________________________  (SEAL)    

         (Name of Co-Partnership) 

 
______________________________as to By:____________________________(SEAL) 
 
______________________________as to _______________________________ (SEAL) 
 
______________________________as to _______________________________ (SEAL) 
 
Attest:                Corporate Principal 
 
______________________________ _____________________________ 
Corporate Secretary     (Name of Corporation) 

                                                                                                                                     
            By:  ________________________   AFFIX 

CORPORATE 
SEAL              President                
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SURETY 
 
 
Name of Surety:       _____________________________________________________   
 
Business Address: _____________________________________________________  
  
 _____________________________________________________  
 
Attest: 
 
______________________________  By: __________________________________  

AFFIX 
CORPORATE 

SEAL
  Signature  

 Title: ________________________________  
 
 

 
 
Bonding Agent’s Name   _________________________________________________  
 
Agent’s Address              _________________________________________________   
 
 
 Approved as to form and legal 
 sufficiency this _____ day of 
 
_____________________ , 20___ 
 
______________________________ 
 Assistant Attorney General 
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I-95 Travel Plazas Lease and Concession Agreement 
 

CONSTRUCTION PERFORMANCE BOND 
 
______________________________ ____________________________________ 
______________________________ ____________________________________  
Principal      Business Address of Principal 

 
                      Surety       Obligee 
 
       STATE OF MARYLAND 
a corporation of the State of_  ______  By and through the following Administration  
and authorized to do business in the State of   Maryland Transportation Authority 
Maryland 
 
OR 
an individual surety qualified in accordance with  
State Finance and Procurement Article, § 13-207 
or 17-104, Annotated Code of Maryland 
______________________________________________________________________________ 
  
Penal Sum of Bond (express in words and figures) 
 
       Date of Contract 
      
($                      )                 
______________________________________  ________________, 20____ 
 
Description of Contract 
 
       Date Bond Executed 
 
 
Contract Number: 60833436R             __                            , 20____ 
 
 

KNOW ALL MEN BY THESE PRESENTS, That we, the Principal named above and 
Surety named above, are held and firmly bound unto the Obligee named above in the Penal Sum 
of this Performance Bond stated above, for the payment of which Penal Sum we bind ourselves, 
our heirs, executors, administrators, personal representatives, successors, and assigns, jointly and 
severally, firmly by these presents.  However, where Surety is composed of corporations acting 
as co-sureties, we the co-sureties, bind ourselves, our successors and assigns, in such Penal Sum 
jointly and severally as well  as severally only for the purpose of allowing a joint action or 
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actions against any or all of us, and for all other purposes each co-surety binds itself, jointly and 
severally with the Principal, for the payment of such sum as appears above its name below, but if 
no limit of liability is indicated, the limit of such liability shall be the full amount of the Penal 
Sum. 
 
 WHEREAS, Principal has entered into or will enter into a contract with the State of 
Maryland, by and through the Administration named above acting for the State of Maryland, 
which contract is described and dated as shown above, and incorporated herein by reference.  
The contract and all items incorporated into the contract, together with any and all changes, 
extensions of time, alterations, modifications, or additions to the contract or to the work to be 
performed thereunder or to the Plans, Specifications, and Special Provisions, or any of them, or 
to any other items incorporated into the contract shall hereinafter be referred as the “Contract”.  

 
WHEREAS, it is one of the conditions precedent to the final award of the Contract that 

these presents be executed. 
 
 NOW, THEREFORE, during the original term of said Contract, during any extensions 
thereto that may be granted by the Administration, and during the guarantee and warranty period, 
if any, required under the Contract, unless otherwise stated therein, this Performance Bond shall 
remain in full force and effect unless and until the following terms and conditions are met: 
 

1. Principal shall well and truly perform the Contract; and 
2. Principal and Surety shall comply with the terms and conditions in this 

Performance Bond. 
 

 Whenever Principal shall be declared by the Administration to be in default under the 
Contract, the Surety may, within fifteen (15) days after notice of default from the 
Administration, notify the Administration of its election to either promptly proceed to remedy 
the default or promptly proceed to complete the contract in accordance with and subject to its 
terms and conditions.  In the event the Surety does not elect to exercise either of the above stated 
options, then the Administration thereupon shall have the remaining contract work completed, 
Surety to remain liable hereunder for all expenses of completion up to but not exceeding the 
penal sum stated above.  
 
 The Surety hereby stipulates and agrees that no change, extension of time, alteration or 
addition to the terms of the Contract or to the work to be performed thereunder or the 
Specifications accompanying the same shall in any way affect its obligation on this Performance 
Bond, and it does hereby waive notice of any such change, extension of time, alteration or 
addition to the terms of the Contract or to the work or to the Specifications. 
 
 This Performance Bond shall be governed by and construed in accordance with the laws 
of the State of Maryland and any reference herein to Principal or Surety in the singular shall 
include all entities in the plural who or which are signatories under the Principal or Surety 
heading below. 
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IN WITNESS WHEREOF, Principal and Surety have set their hands and seals to this 
Performance Bond. If any individual is a signatory under the Principal heading below, then each 
such individual has signed below on his or her own behalf, has set forth below the name of the 
firm, if any, in whose name he or she is doing business, and has set forth below his or her title as 
a sole proprietor. If any partnership or joint venture is a signatory under the Principal heading 
below, then all members of each such partnership or joint venture, and each member has set forth 
below his or her title as a general partner, limited partner, or member of joint venture, whichever 
is applicable. If any corporation is a signatory under the Principal or Surety heading below, then 
each such corporation has caused the following: the corporation’s name to be set forth below, a 
duly authorized representative of the corporation to affix below the corporation’s seal and to 
attach hereto a notarized corporate resolution of power of attorney authorizing such action, and 
each such duly authorized  representative to sign below and set forth below his or her title as a 
representative of the corporation. If any individual acts as a witness to any signature below, then 
each such individual has signed below and has set forth below his or her title as a witness. All of 
the above has been done as of the Date of Bond shown above. 
 
In Presence of:                                     Individual Principal 
Witness 
_____________________________  ______________________________ 
                 (Name) 

 
_____________________________ as to ________________________________(SEAL) 
 
In Presence of:                       Co-Partnership Principal 
Witness                              
______________________________         _______________________________ (SEAL)    

         (Name of Co-Partnership) 

 
______________________________as to By: ____________________________ (SEAL) 
 
______________________________as to _______________________________ (SEAL) 
 
______________________________as to _______________________________ (SEAL) 
 
Attest:                Corporate Principal 
 
______________________________ _____________________________ 
Corporate Secretary     (Name of Corporation) 

                                                                                                                                       
            By:  ________________________  
             President                     

AFFIX 
CORPORATE 

SEAL
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SURETY 

 
 
Name of Surety:      _____________________________________________________  
 
Business Address: _____________________________________________________  
  
 _____________________________________________________  
 
Attest: 
 
______________________________  By: __________________________________  
  Signature  

 Title: ________________________________  

AFFIX 
CORPORATE 

SEAL

 
 

 
 
Bonding Agent’s Name __________________________________________________  
 
Agent’s Address             __________________________________________________  
 
 
 Approved as to form and legal 
 sufficiency this _____ day of 
 
_____________________ , 20___ 
 
______________________________ 
 Assistant Attorney General 
 
 



Exhibit D - Concessionaire’s Payment Schedule 

MDTA Rent Table: Primary Facilities at Maryland and Chesapeake House Travel Plazas

Sales
 1 Min Sales/Lease Year

Max Sales/Lease 

Year
%

TIER 1 -$                           45,000,000$        10%
TIER 2 45,000,001$              52,000,000$        11%
TIER 3 52,000,001$              59,000,000$        12%
TIER 4 59,000,001$              66,000,000$        13%
TIER 5 66,000,001$              75,000,000$        14%
TIER 6 75,000,001$              Unlimited 15%

 Notes: 
1. If the sales decrease to a different tier, then the revenue payment will be equivalent to its appropriate tier rate
2. Once sales reach a particular tier level, revenue payments will be made in the percentage identified for that tier on all sales

MDTA Rent Table: C-Store & Fuel 

Maryland House: $73,540/mo or $882,480/yr

Chesapeake House: $32,730/mo or $392,760/yr

MDTA Rent Table: Maryland House MDTA Rent Table: Chesapeake House

Gasoline
Min Gallons/Lease 

Year

Max Gallons / 

Lease Year
Rate Gasoline

Min Gallons/Lease 

Year

Max Gallons / 

Lease Year
Rate

TIER 1 -                             15,000,000          7.00 TIER 1 -                        8,500,000             5.00
TIER 2 15,000,001                17,000,000          8.00 TIER 2 8,500,001             10,500,000           6.00
TIER 3 17,000,001                19,000,000          9.00 TIER 3 10,500,001           12,500,000           7.00
TIER 4 19,000,001                21,000,000          10.00 TIER 4 12,500,001           14,500,000           8.00
TIER 5 21,000,001                Unlimited 11.00 TIER 5 14,500,001           Unlimited 9.00

Diesel
Min Gallons/Lease 

Year

Max Gallons / 

Lease Year Rate Diesel
Min Gallons/Lease 

Year

Max Gallons / 

Lease Year Rate
TIER 1 -                             7,000,000            7.00 TIER 1 -                        6,000,000             5.00
TIER 2 7,000,001                  8,000,000            8.00 TIER 2 6,000,001             7,000,000             6.00
TIER 3 8,000,001                  9,000,000            9.00 TIER 3 7,000,001             8,000,000             7.00
TIER 4 9,000,001                  10,000,000          10.00 TIER 4 8,000,001             9,000,000             8.00
TIER 5 10,000,001                Unlimited 11.00 TIER 5 9,000,001             Unlimited 9.00

C-Store & Fresh Food Min Sales/Lease Year
Max Sales/Lease 

Year
Store % Cigarette % C-Store & Fresh Food

Min Sales/Lease 

Year

Max Sales/Lease 

Year
Store % Cigarette %

TIER 1 -$                           6,000,000$          9.0% 2.0% TIER 1 -$                      5,000,000$           9.0% 2.0%
TIER 2 6,000,001$                7,000,000$          9.5% 2.0% TIER 2 5,000,001$           6,000,000$           9.5% 2.0%
TIER 3 7,000,001$                8,000,000$          10.0% 2.0% TIER 3 6,000,001$           7,000,000$           10.0% 2.0%
TIER 4 8,000,001$                9,000,000$          10.5% 2.0% TIER 4 7,000,001$           8,000,000$           10.5% 2.0%
TIER 5 9,000,001$                Unlimited 11.0% 2.0% TIER 5 8,000,001$           Unlimited 11.0% 2.0%

Notes:
1.- If Fuel Stations are operated by Sunoco, then the gallons per Lease Year will be based on gallons sold.  If the Fuel Stations are operated by a Franchisee, then the gallons per Lease Year will be

based on gallons delivered by Sunoco to Franchisee per Lease Year.

2.  Tiers 2-5 represent incremental rent paid within denoted tier
3.  Fuel rates are shown as cents per gallon

In addition to all Revenue Payments proposed by Areas USA MDTP, LLC, Areas USA MDTP, LLC shall pay to the Maryland Transportation Authority, within one (1) year after executing the 

Lease and Concession Agreement, an additional onetime payment of Three Million Dollars ($3,000,000.00). 

Interim Period Rent:  Sunoco shall provide a guaranteed flat rent, prorated for partial months, for 24 consecutive months after the first partial month. The monthly rent for each plaza is 

calculated by taking the last 12 months sales figures – September 2010 through August 2011 – and applying the proposed rents below:
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Concessionaire’s Payment Example Calculation  

 
Maryland and Chesapeake House Travel Plazas - Summary of monthly rents to be paid in 
hypothetical year “X” 
 
 
I - Maryland House Sales 
 
Annual Primary Facility Gross Sales  $  31,000,000.00 
Annual Convenience Store Gross Sales $    5,999,000.00 
Annual Gasoline Fuel Sales       17,123,000 
Annual Diesel Fuel Sales         7,456,789 
 
II - Chesapeake House Sales 
 
Annual Primary Facility Gross Sales  $  24,000,000.00 
Annual Convenience Store Gross Sales $    4,180,000.00 
Annual Gasoline Fuel Sales       11,120,000 
Annual Diesel Fuel Sales         5,350,000 
 
III - Primary Facility Annual Rent Calculation 
 
Maryland Primary Facility Sales  $ 31,000,000.00 
Chesapeake Primary Facility Sales  $ 24,000,000.00 
Total Sales     $ 55,000,000.00 
 

 $ 55,000,000.00   @   12%     =  $ 6,600,000.00       
Rent Subtotal     $ 6,600,000.00   

 
IV - Maryland House Fuel Station Rent Calculation 
 
Convenience Store Annual Rent Calculation (say 75% Store; 25% Cigarette) 

 $  5,999,000.00 Total  
 $  4,499,250.00   @     9%     =  $    404,932.50 
 $  1,499,750.00   @     2%     =  $      29,995.00 

Rent Subtotal     $    434,927.50 
 
Gasoline Fuel Sales Annual Rent Calculation 

 15,000,000 gals   @   7.00 cpg   =  $ 1,050,000.00     
   2,000,000 gals   @   8.00 cpg    =  $    160,000.00  
      123,000 gals   @   9.00 cpg    =  $      11,070.00  

Rent Subtotal     $ 1,221,070.00 
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Diesel Fuel Sales Annual Rent Calculation   

   7,000,000 gals   @   7.00 cpg   =  $   490,000.00      
      456,789 gals   @   8.00 cpg   =  $     36,543.12  

Rent Subtotal     $   526,543.12       
 
V - Chesapeake House Fuel Station Rent Calculation 
 
Convenience Store Annual Rent Calculation (say 75% Store; 25% Cigarette) 

 $  4,180,000.00 Total  
 $  3,135,000.00   @     9%     =  $    282,150.00 
 $  1,045,000.00   @     2%     =  $      20,900.00 

Rent Subtotal     $    303,050.00 
 
Gasoline Fuel Sales Annual Rent Calculation 

   8,500,000 gals   @   5.00 cpg   =  $    425,000.00     
   2,000,000 gals   @   6.00 cpg    =  $    120,000.00  
      620,000 gals   @   7.00 cpg    =  $      43,400.00  

Rent Subtotal     $    588,400.00 
 
Diesel Fuel Sales Annual Rent Calculation   

   5,350,000 gals   @   5.00 cpg   =  $   267,500.00      
Rent Subtotal     $   267,500.00       

 
 
   RENT TOTAL    $ 9,941,490.62 
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 PERFORMANCE STANDARDS 

PURPOSE AND SCOPE 

The purpose of this section is to adopt the Performance Standards and Key Performance Indicators, as 
may be modified by the Concession with the MDTA consent, as Concessionaire’s Performance 
Standards, which will provide reasonable protection to the public and property, and to establish the 
standards associated with the operation of a Travel Plazas.  

STANDARDS OF OPERATION 

Performance Standards.  Concessionaire and all approved any approved Subcontractor shall adopt and shall 
be held accountable for performance standards that are based on the established goals of the 
Concessionaire as provided herein. Concessionaire shall measure performance standards throughout the 
Term of the Agreement and implement new goals or performance standards to ensure the Travel Plazas 
are managed and operated in a first rate manner. Concessionaire and all of its employees, agents, 
Subcontractors, sublessees, and licensees hereinafter defined for the limited application of interpretation 
of Exhibit E as Concessionaires Parties. 

Performance Measures. Concession Performance Measures include standards for all occupants of the 
Travel Plaza to adhere to during the Term, including the following subsections, as may be modified from 
time to time by Concessionaire: 

I. Safety The goal of Safety is to provide a safe and secure environment for the guests and 
employees of the Travel Plazas. 
 

i. Standard. Concessionaires Parties shall be accountable at all times to 
provide a safe environment for the Travel Plazas guests. Concessionaire 
Safety and Security Plan shall be adopted by all Concessionaires Parties 
who occupy the Travel Plazas to ensure uniform practices and corrective 
measures. The Travel Plazas shall be monitored and maintained to 
prevent any interior and exterior debris accumulation and sanitation 
requirements are maintained. Concessionaires Parties shall complete 
safety training of all Travel Plaza employees and maintain adequate 
safety supplies throughout the premises.  

 
II. Service. The goal of Service is to consistently provide outstanding guest service at the 

Travel Plazas. 
  

i. Standard. Concessionaires shall measure the Travel Plazas Service daily 
through Concessionaire’s direct feedback program. All guest receipts 
will provide information regarding how to contact Concessionaire 
through the dedicated customer service email or 800 number. 
Concessionaire shall also contract a third party to perform an 
independent customer survey to measure the service standard through 
use of real Travelers. Concessionaire shall provide all employees with 
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Concessionaire’s Customized Guest Program, in addition to yearly and 
on-going refresher training focused always on improving Guest Service. 
All guests of the Travel Plaza must be timely greeted, welcomed and 
assisted during their visit. Concessionaires Parties shall score within the 
ninety percentile in the annual customer experience surveys. Each year 
Concessionaire’s Parties are expected to score higher than the previous 
year. Concessionaire shall implement corrective plans to improve the 
guest experience as necessary.  

 
III. Staff.  Concessionaire’s goal is to develop and maintain a well-trained and motivated 

workforce prepared to accomplish success.  
 

i. Standard. Concessionaires Parties employees shall be well trained and 
motivated. All employees shall be provided training customized by job 
descriptions and addressing specific challenges within the Travel Plaza. 
Concessionaire shall evaluate performance of all Concessionaire Parties 
and provide remedial plans for employees that fail to demonstrate 
adequate skills. Concessionaire shall coordinate team building activities 
designed to maintain a motivated team. Concessionaire’s WOW award 
shall be used to acknowledge excellent performance of employees 
throughout the organization.   

 
IV. Quality of Products and Facility. Concessionaire’s goal is to provide quality products 

and Travel Plazas which meet or exceed applicable franchise or industry standards.   
 

i. Standard. Concessionaire’s quality management approach for the Travel 
Plazas will ensure quality for all products. Concessionaire shall adhere to 
all franchise standards and perform within the industry standard for 
related performance audits. Concessionaire will employ reputable 
producers and distributors to supply the products at the Travel Plazas. 
All product suppliers shall be audited by Concessionaire yearly to 
ensure proper control measure are in place along the chain of supply. 
Concessionaire shall at all times maintain proper inventory to ensure all 
products are fresh upon use. Concessionaire quality management 
approach is aimed at creating and maintaining appealing Travel Plazas 
for guests to experience. From the surrounding landscaping and into the 
interior, Concessionaire’s facility maintenance staff shall inspect and 
perform maintenance and repair to provide superior quality Travel 
Plazas. 

 

 



EXHIBIT F ‐ TRANSITION PLANS

Sep Oct Nov Dec Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec Jan Feb Mar Apr May Jun

* Temporary concepts are subject to change

Maryland 
House

Chesapeake 
House

TEMPORARY*

2014 2015

O
P
EN

CL
O
SE
D

O
PE
N

2012 2013

 



I-95 Travel Plazas  MDTA Contract No. 60833436R 
Lease and Concession Agreement 
Exhibit F Transition Plans 

 

  2

Convenience Stores & Fueling Facilities Transition 

Upon assumption of operations both Fuel and Convenience store facilities at the Maryland House Travel Plaza will be closed to commence redevelopment.  
 
At midnight on the day of the takeover of the Chesapeake House Travel Plaza, Sunoco would immediately close the South Fuel and Convenience store facility (currently branded Sunoco) for six 
hours to replace the point of sale systems (POS) and complete network connectivity. Closure  is expected to be from 12:00 am midnight to 6:00 am. The facility will then re‐open for normal 
working hours  staffed by a  current  relocated Sunoco employees and previously  fully  trained employees. Upon  the  re‐opening of  the  facility, Sunoco would  complete exterior and  interior 
refurbishing and upgrades during operations to closely match the Sunoco trademark. 
 
Current Exxon facility on the North side of the Chesapeake House Travel Plaza will be rebranded and refurbished to include all the Sunoco brand symbols. This will be accomplished in four (4) 
full workdays, following the re‐opening of the South Sunoco facility.  Rebranding work needed for the new Sunoco facility will include: 

 POS Systems upgrade. 
 ID/Price sign rebranding. 
 Highway Motherboard inserts replacement. 
 Fuel Canopy rebranding and graphics installation. 
 Fuel Dispenser doors and valences replacement with Sunoco graphics. 
 Fuel Dispenser pump topper advertising. 
 Convenience Store takeover and rebranding needs: 

o Exterior deep cleaning and miscellaneous exterior repairs. 
o Entrance, soffit and signage rebranding. 
o Interior deep cleaning and miscellaneous interior repairs.  
o Interior repainting and refinishing as necessary.  
o New fixtures and equipment as appropriate. 

 
Prior to Thanksgiving of 2012, Sunoco proposes to completely replace all fueling dispensers at the Chesapeake House in order to install new, more efficient dispensing equipment with increased 
fuel flow rates that is needed to meet the increased customer demand resulting from the overflow of traffic from the closure of Maryland House Travel Plaza. This will be accomplished through 
partial shut downs of no more than one quarter (1/4) of the overall fueling area and for limited periods of time. 
 
Sunoco understands that the proposed transition plan would be subject to extensive review by the MDTA, and would welcome the opportunity revise as necessary, with the overall goal to 
minimize inconvenience to our collective customers. 
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CONSTRUCTION BUDGET 
 

DESIGN/ BUILD CAPITAL COST 
 

CHESAPEAKE HOUSE TRAVEL PLAZA 

ITEM DESCRIPTION  AMOUNT  AMOUNT 

Buildings & Equipment     

Travel Plaza Main Building & equipment  14,466,000    

Fuel Service Station & equipment  4,040,000     

Subtotal Buildings & Equipment    18,506,000  

Site Work       

Demolition  449,300    

Site Work Earth Work Land and Hardscaping  2,041,500   

Parking/ Paving and Sidewalks  2,750,400    

Plaza Sign and Lighting   611,500    

Subtotal  Site Work    5,852,700 

Mandatory Work       

Existing UST Related Removal of Contaminated Soil         
Clean‐up and  Removal    798,700   

I‐95 Signage  50,000     

Water Tower Paint/Repairs  649,600     

Other Off Site Utilities    312,000    

Subtotal Mandatory Work     1,810,300 

TOTAL    26,169,000  
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DESIGN/ BUILD CAPITAL COST 

 
MARYLAND HOUSE TRAVEL PLAZA 

ITEM DESCRIPTION  AMOUNT  AMOUNT 

Buildings & Equipment     

Travel Plaza Main Building & equipment  16,324,000    

Fuel Service Station & equipment  4,850,000     

Subtotal Buildings & Equipment    21,174,000  

Site Work       

Demolition   460,000    

Site Work Earth Work Land and Hardscaping  2,063,520   

Parking/ Paving and Sidewalks  2,633,500    

Plaza Sign and Lighting   791,900    

Subtotal  Site Work    5,948,400  

Mandatory Work       

Existing UST Related Removal of Contaminated Soil         
Clean‐up and  Removal    917,300   

I‐95 Signage  50,300     

Water Tower Paint/Repairs  602,300     

Other Off Site Utilities   1,028,700     

Subtotal Mandatory Work    2,598,600  

TOTAL    29,721,000  

 

 2
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SUMMARY BREAKDOWN 
 

SUMMARY BREAKDOWN  BREAKDOWN AMOUNT 

Chesapeake House  26,169,000  

 Maryland House  29,721,000  

GRAND TOTAL   55,890,000 
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REINVESTMENT BUDGET  

Commencing on the date Concessionaire completes the Initial Improvements, Concessionaire 
shall establish and maintain an Annual Maintenance Escrow Account that is independent of other 
matters and accounts of the Concessionaire.  The Annual Maintenance Escrow Account shall be 
maintained and not held in a pool of funds of other operations of the Concessionaire, in a 
financial institution approved by the Maryland State Treasurer wherein the Concessionaire shall 
deposit monthly, within twenty (20) days after the end of each month after the Concessionaire 
has completed the Initial Improvements, an amount equal to (i) one percent (1%) of Gross 
Revenues for the preceding month and (ii) $0.0075 per gallon of Fuel sold for the preceding 
month. 

The Annual Maintenance Escrow Account shall be used by the Concessionaire throughout the 
Term of the Lease and Concession Agreement solely for renovating or improving the Sites or 
Leased Premises, which shall include but not be limited to (i) painting, (ii) new landscaping, (iii) 
replacement of Equipment and Fixtures, (iv) Reinvestment and (v) any other expenditure that 
improves the appearance, service or functionality of the Sites.  Notwithstanding the foregoing, 
Concessionaire shall not be allowed to use the funds in the Annual Maintenance Escrow Account 
for routine monthly operating expenditures. 

The Concessionaire’s obligations to continue to deposit the funds into the Annual Maintenance 
Escrow Account shall be suspended at such time as the balance of the account, plus accrued 
interest, equal at least Ten Million Dollars ($10,000,000.00), but the Concessionaire’s obligation 
to deposit funds into the Annual Maintenance Escrow Account shall resume the month 
immediately following the date on which the balance of the Annual Maintenance Escrow 
Account falls below Ten Million Dollars ($10,000,000.00).  The maximum amount to be 
maintained in the Annual Maintenance Escrow Account shall be adjusted every five (5) years 
commencing on September 1, 2017 in accordance with the CPI.  In no event will the 
Concessionaire be entitled to any funds from the Annual Maintenance Escrow Account except as 
provided above.  Concessionaire’s obligation to make deposits into the refurbishment trust shall 
cease twelve (12) months immediately preceding the expiration of the Term of this Agreement. 

It is intended that the funds accumulated in this Annual Maintenance Escrow Account shall be 
spent for the above-stated purposes only by the expiration of the Term of this Lease and 
Concession Agreement.  Any remaining balance at the end of this Lease and Concession 
Agreement, or the earlier termination thereof, shall be payable to MDTA. 
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In addition to the Annual Maintenance Escrow Account, Concessionaire, along with the Fuel 
Provider, shall further reinvest in the Sites in accordance with the following capital upgrade 
schedule that may include fuel dispenser replacements, restroom upgrades, convenience store 
interior remodeling, HVAC upgrades, cooler upgrades/improvements: 

  

Capital Upgrade Schedule 

Year of 
Agreement  Concessionaire  Fuel Provider 

Year 8     $1,100,000.00 

Year 9     $850,000.00 

Year 10  $1,500,000.00    

Year 15     $1,100,000.00 

Year 16     $850,000.00 

Year 20  $2,000,000.00    

        

Total  $3,500,000.00  $3,900,000.00 
 

In the event Concessionaire and its Fuel Provider fail to spend the committed dollars during the 
corresponding years of the Lease and Concession Agreement set forth in the capital upgrade 
schedule above, Concessionaire shall pay to MDTA, within thirty (30) days after the end of the 
applicable year of the Lease and Concession Agreement where Concessionaire and its Fuel 
Provider were to spend the committed dollars, the difference between the committed dollars set 
forth in the capital upgrade schedule above and what Concessionaire and its Fuel Provider 
actually spent on capital upgrades.  Notwithstanding the foregoing, Concessionaire may submit a 
written request to MDTA to delay Concessionaire’s and/or its Fuel Provider’s requirement to 
spend the committed capital upgrade dollars.  This request must be submitted to the MDTA 
during a corresponding Lease and Concession Agreement year where Concessionaire and its 
Fuel Provider are to spend committed dollars for capital upgrades and may be accepted or 
rejected at MDTA’s sole discretion. 
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OPERATIONS AND MAINTENANCE PLAN 

 

OPERATIONS AND CUSTODIAL PLAN 

The Concessionaire shall provide a safe, fully operational and pleasing environment through a 
comprehensive lifecycle and planned Maintenance Program.  

Detailed manuals and logs shall be maintained on site and reviewed daily by Concessionaire’s 
management team to ensure operations are safe and first-rate at all times. All members of 
Concessionaire’s team shall receive training on maintaining a clean facility. Cleaning procedures 
and Key Performance Indicators are used as a means to monitor the established performance 
standards.  

The Concessionaire system shall begin with the development of work specifications, which 
determine the cleaning frequency for specific areas. Labor standards are applied to each area and 
in conjunction with task frequencies, an estimate of the standard hours required to perform the 
work is developed. The tasks are then segregated into those performed regularly (or nightly) and 
those done on a periodic basis. 

Work shall further be segmented into portions that can be accomplished by a single person and 
those requiring a team effort. Periodic work is analyzed, taking into consideration the type of 
cleaning task, specific skills, crew size needed and the frequency of performance, in order to 
develop the appropriate staffing levels for each task.   

The Concessionaire shall continuously monitor public areas and perform light cleaning to 
prevent soiling and to promote public safety.  This cleaning is supplemented by retail food 
services staff who will perform deep cleaning in the food preparation and dining areas at all 
times and perform spot cleaning for all areas from 11:00 pm to 07:00 am, seven days per week. 

Twice weekly, the cleaners will detail/dust signage, ledges, edges, plants, sills, shelves, furniture 
tops and other objects.  In addition, where appropriate, floors will be burnished to restore floor 
finishes, touch-up painting will be used to repair damaged or chipped surfaces, and windows will 
be cleaned inside and out. 

The Facilities team shall interface with the Food Service team by sharing duties such as night 
cleaning and behind the counter cleaning to ensure that Concessionaire’s and its franchisor’s 
cleanliness and maintenance standards are met.  

The following is a cleaning procedures checklist for areas visible to the public, including dining 
areas, retail and commercial, and non-public areas, including behind the counters and break 
rooms: 
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RESTROOM CLEANING PROCEDURES 

The Concessionaire shall have cleaners for each, men’s and women’s restroom and clean the 
restrooms from 07:00 am to 11:00 pm, seven days per week.   

During peak seasons these attendants will be available 24 hours a day and during the off peak the 
Concessionaire shall porters 16 hours a day with the overnight covered by at least one associate. 
Restrooms shall also receive a semi-weekly “deep cleaning” during off-peak hours to remove 
any graffiti, stubborn bowl stains, and tile deposits. 

Restroom cleaning shall be carried out by shutting down one half of a male or female restroom 
while leaving the other side available to the public.  They will then clean the restroom following 
the steps below.  Once one side is cleaned, then the other side will be cleaned.   

All restrooms will be inspected and cleaned at least three times per shift.   
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Restroom cleaning shall include: 
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GROUNDS MAINTENANCE PLAN 

The following checklist shall be included in inspection lists and where deficiencies are found, 
they shall be immediately corrected if possible. If it is not possible to correct immediately, action 
will be taken to ensure safety. The work will be assigned and scheduled to a maintenance 
technician or a sub-contractor who will then carry out the work. 

 

 

 

LANDSCAPE MAINTENANCE APPROACH 

The Concessionaire shall provide an enjoyable outdoor environment for guests and an aesthetic 
amenity for customers and passers-by. Concessionaire shall maintain sight lines on all sides of 
the site, with low (2 to 3 foot) shrubs and open, limbed-up trees.   

The concessionaire shall follow the following landscaping schedule: 
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e 
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SNOW AND ICE REMOVAL PLAN 

Throughout the winter season, the Concessionaire shall monitor the weather in order to prepare 
for a snow emergency. A snow emergency will be declared when the snow begins to accumulate 
and remedial action is necessary to prevent hazardous road and sidewalk conditions. 
Concessionaire shall:  

• Monitor weather through the National Weather Service, local radio stations and web 
• Regularly inspect facility sites for ice 
• Maintain storm reports including snowfall, temperature, hours worked, equipment and 

materials used, overtime, etc. 
• Routinely check roofs to determine where potential snow slides may require closing 

and/or restricting of sidewalks 
• Monitor roof drains for potential ice build-up  

 

The snow removal process shall initiate by a phone call from the Maintenance Manager to the 
snow removal subcontractor, followed by any employees who would need to arrive for snow 
removal. Starting times are determined by the amount of snowfall and predicted weather 
forecast.  

All parking lots, streets, and sidewalks on premises shall be mapped and assigned to an 
equipment operator or a crew of scoopers.  

Snow will be cleared in a prioritized manner: 

PRIORITY #1 - Emergency access routes are the first priority.  

PRIORITY #2 - Primary pedestrian routes, vehicular drives and parking lots, including 
snow emergency “No Parking” areas are the second priority.  

PRIORITY #3 - Minimal use walks and roads, snow emergency alternate parking lots 
and other secondary parking lots are the third priority and will be cleared last.  

 

Each priority area shall be cleared in the following manner:  

1ST STAGE – SAND AND SALT 

When anywhere from 1/4” – 1/2” of snow accumulates, Concessionaire and its 
subcontractor shall dispatch trucks dispensing sand and salt.  

2ND STAGE – FULL SCALE PLOWING 

Operations shall be conducted over the designated routes of each site.  

3RD STAGE – SAND AGAIN 
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After plowing operations have been completed, sand/salt trucks shall be assigned sanding 
routes.  

4TH STAGE – STORAGE 

Bulk de-icing or salt/sand mixtures stockpiled on site shall be covered and protected from 
precipitation and runoff with weather-tight materials.  
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EMERGENCY MAINTENANCE AND REPAIRS PLAN 

Facility and Site Maintenance and Repair Plans shall be carried out by qualified staff and 
qualified specialist sub-contractors in an integrated approach using the resources as shown in the 
figure below. Each team member shall be supported by a 24/7 Help Desk which works with a 
Computerized Maintenance Management System (CMMS).   

The Central Help Desk is Concessionaire’s 
central point of communication and shall be 
staffed 24 hours a day, 365 days a year.   

The Concessionaire shall use a check list of 
all elements of the grounds and facilities to 
ensure the completeness of the inspections.  
All data shall be recorded and saved in the 
Computerized Maintenance Management 
System (“CMMS”) for reporting and tracking 

purposes.   

Concessionaire shall routinely assign trained staff to make general visual inspections of the 
facilities as a supplement to scheduled preventative maintenance. If any deficiencies are found 
by cleaners, they shall be reported according to the risk protocol: 

1. Unsafe – make the situations safe (i.e. temporary barriers, repair if qualified, etc.); if 
repair is still needed, document and report immediately to Help Desk. 

2. Needing attention soon - document and report to Help Desk. 
3. Showing signs that may need attention at some point in the next month – document in 

check list.  
 

The following shall be the performance standards, inspection assignments, and frequency of 
each:  
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The Concessionaire shall compile mandatory data, regarding Preventive Maintenance, during 
inspections includes the date of inspection, identity of the inspector, tools and methods used in 
the inspection, resulting condition report and any action items completed or still required. This 
inspection information shall inputted into the CMMS to ensure that the asset database is 
accurately maintained. 

Corrective maintenance activities shall take place as a result of a reported issue or as a result of 
observing adverse conditions during inspections or Preventive Maintenance procedures.  Such 
situations, corrective actions and results shall be recorded in the CMMS to ensure complete 
recording of all asset histories.   

The Concessionaire shall follow the following procedures during the Corrective Maintenance: 
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SITE EMPLOYMENT AND RESOURCE ALLOCATION PLAN 

The Facility Managers will be empowered to make decisions on behalf of the Concessionaire. 
Assistant Managers, under the Facility Manager’s direction, shall have authority to make first-
line operational decisions relating to their specific functional areas. The Assistant Managers will 
act in a deputy capacity when the Facility Manager is unavailable. 

PROPOSED MANAGEMENT STRUCTURE FOR THE MARYLAND I-95 TRAVEL PLAZAS 

 

 

 

STAFFING LEVELS 

The concessionaire shall provide staffing levels that incorporate the following: 

• Historical and forecasted sales  
• Standardized brand staffing requirements  
• Each unit’s speed of service  
• Shift change staggering rules 
• Staff position charts (e.g. assignments). Strong emphasis is placed on common area 

staffing (matrons, porters, and parking lot attendants). 
• Our management staff adjusts staffing based on our extensive experience and 

understanding of the Travel Plaza business. 
 

MEETING HIGH DEMAND LEVELS DURING HIGH VOLUME OF TRAFFIC 
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Concessionaire shall properly plan to focus on two customer needs:  customer service and speed 
of service. 

CUSTOMER SERVICE   

• Labor: Prepare labor schedules according to expected demand.  Increase staffing at 
restrooms, parking lots and retail stores.   

• Stock:  Plan the peak days in advance and increase stock pars to meet the demand.  Stock 
pars of food, beverages, retail products, restrooms supplies. 

• Bus friendly plaza – Concessionaire has designated The Chesapeake Travel Plaza as a 
Bus Friendly plaza where several selected food concepts will be prepared for a high 
inflow of customers when buses arrive. Concessionaire shall communicate with bus 
companies, local travel and tour agencies to coordinate the arrival of busses to 
efficiently and effectively service our visitors.  

SPEED OF SERVICE 

• Labor:  Concessionaire shall add labor according to the demand to increase the speed of 
service at the registers, at the kitchen and at the delivery of the food. 

• Second stations of key concepts: Key concepts like Wendy’s and Caribou Coffee shall be 
designed with two preparation stations.   

• With the help of electronic menu boards, Concessionaire shall optimize the offering and 
product mix specifically for peak days and hours.   

• Express Self Order kiosk 
• For retail and convenience stores, Concessionaire shall separate the lottery from the 

regular registers.   
• Bundle packages  

 

MEETING EXTRAORDINARY DEMANDS LEVELS 

Concessionaire shall have a Standard Operating Procedure for situations caused by either natural 
or man-made disasters. For emergency situations, including cases where motorists and 
employees are stranded at our Travel Plazas, the Concessionaire is to increase the stock pars of 
essential items, such as water, soft drinks, toilet paper, paper towels, non perishable items (flour, 
frozen products, etc), among others.  

Concessionaire shall work hand-in-hand with the local chapter of Red Cross to help distribute 
water, blankets and coats, if needed. Plazas shall remain open at all times during the emergency 
situations for those in need, offering limited menu options.  

Concessionaire shall utilize “kiosks on wheels” that will sell basic items, such as hot dogs, 
pretzels, ice cream, and drinks.  
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ATTRACTING AND RECRUTING LOCAL RESIDENTS 

Concessionaire shall conduct the following efforts for outreach and job identification for 
displaced workers during transition:  

• Conduct private job fairs for all displaced workers to give them first choice and priority  
to employment opportunities during the transition time.   

• Create newsletter for all active and displaced workers to keep them informed of 
construction progress and any updates during transition time, as a source of keeping open 
lines of communication with them for future employment opportunities.  

• Offer unemployment services to displaced workers by conducting on-site visits at the 
plazas from representatives from: 

1. Bel Air Workforce Center            
2. Cecil County Workforce Center 
3. Aberdeen Workforce Center 

Concessionaire shall also offer employment opportunities to local colleges and universities, 
including:  

• Harford Community College Career Services and Student Support Services 
• Cecil College Central Network 

 

Formatted: Bullets and Numbering
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SAFETY AND SECURITY PLAN  

The Concessionaire shall identify, analyze and take steps to maximize the safety and security of 
our customers and employees.   

The Concessionaire shall: 

• Identify, analyze and take steps to maximize the safety and security for customers and 
employees.  

• Utilize as many tools and techniques as needed to manage a wide variety of risk types, 
including those that might be anticipated and those that are unforeseeable.  

• Follow the established set of Loss Prevention policies and controls in order to identify the 
safety weaknesses that may exist in our locations and address those using these 
policies.  

• Conduct a series of physical security assessments prior to takeover of any facility by 
conducting site surveys 

Concessionaire shall incorporate a Job Safety Analysis (JSA) to identify hazards and potential 
accidents that may occur during an associates’ normal scope of work and to recognize any 
personal protective equipment (PPE) that may be necessary for a particular job function.   

• Concessionaire shall utilize the Site Security program incorporating the following 
standards of operation:  

• Outdoor Lighting 
• Vehicle and Pedestrian Signage 
• Parking Areas, Vehicle Lanes and Pedestrian Sidewalks 
• Video Surveillance System (Exterior Areas)  
• Video Surveillance System (Interior Areas)  
• Public Lobby  
• Interior Signage  
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RETAIL AND COMMERCIAL PROVIDERS 
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SUBCONTRACTOR 
RECOGNITION AGREEMENT 

 
 

THIS RECOGNITION AGREEMENT (this “Agreement”) is dated as of the ____ day of 
________________,20____ by and between __[Identify Name of 
Contractor]________________________, a [Identify State of Incorporation and Type of 
Business Entity] (“Subcontractor”), [Identify Name of Concessionaire the State in which 
Incorporated and Type of Business Entity] (“Concessionaire”), and the Maryland Transportation 
Authority an agency of the State of Maryland (hereinafter referred to as “MDTA”), pursuant to 
the statutory authority of Sections 4-101, 4-201, 4-204(a), 4-205, and 4-209 of the Transportation 
Article of the Annotated Code of Maryland. 
 

WITNESSETH: 
 

WHEREAS, title to the two travel plazas on I-95, commonly known as the Maryland 
House, which is located at mile post 82 in Harford County and the Chesapeake House, which is 
located at mile post 97 in Cecil County (the “Travel Plazas”) is held in the name of the State of 
Maryland to the use of the State Roads Commission and the MDTA is the successor to the State 
Roads Commission, pursuant to Section 4-209 of the Transportation Article of the Annotated 
Code of Maryland; and 

 
WHEREAS, on June 27, 2011, the MDTA issued a Request for Proposals “I-95 Travel 

Plazas Public/Private Partnership”, Contract Number 60833436R (together with all schedules, 
exhibits, amendments, and written answers thereto, the “RFP”) as amended, for the financing, 
design, construction, operation and maintenance of the MDTA’s Travel Plazas; and 

 
WHEREAS, in response to the RFP, [Identify Name of Successful Proposer and the state in 

which it is incorporated] (“Concessionaire”) submitted a proposal for the performance of such 
services (the “Proposal”), and based upon the Proposal and supporting documentation and other 
information submitted by Concessionaire, MDTA selected the Proposal; and 

 
WHEREAS, MDTA and Concessionaire have executed and delivered that certain Lease 

and Concession Agreement dated as of this same date (the “Lease and Concession Agreement”), 
pursuant to which Concessionaire shall, among other things, redevelop, operate and maintain the 
Travel Plazas in accordance with the terms thereof; and 

 
WHEREAS, in accordance with terms of Article XII of the Lease and Concession 

Agreement, Concessionaire has hired Subcontractor to provide services at the Travel Plazas, and 
Concessionaire and Subcontractor have entered into that certain [Subcontract Agreement], dated 
as of the ___ day of _________, 20____ (the “Subcontract”), in order to confirm their mutual 
understandings and agreements with respect for the provision of such services; and 
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WHEREAS, pursuant to Section 12.2 of the Lease and Concession Agreement, it is a 

condition to the effectiveness of the Subcontract that Subcontractor enter into this Agreement 
with MDTA, and Subcontractor has expressly agreed to do so pursuant to Section  ___ of the 
Subcontract; and 

 
 MDTA, Concessionaire and Subcontractor now desire to execute and deliver this 

Agreement in order to recognize and confirm the effectiveness of the Subcontract and to set forth 
their respective rights and obligations with respect thereto. 

 
NOW, THEREFORE, in consideration of the foregoing and for other good and valuable 

consideration the sufficiency of which is hereby acknowledged, the parties hereto hereby 
covenant and agree as follows: 

 
1. Incorporation of Recitals: Definitions. The recitals to this Agreement are hereby 

incorporated into the body of this Agreement as an integral part hereof. Capitalized terms used 
herein and not otherwise defined shall have the meaning ascribed to them in the Lease and 
Concession Agreement. 
 

2. Recognition of the Lease and Concession Agreement. Subcontractor 
acknowledges that MDTA and Concessionaire have entered into the Lease and Concession 
Agreement which, subject to the terms and conditions of Section 1.1(b) thereof, will not be 
effective unless and until executed by each of the OAG, the MDTA Board, and the BPW. 
Subcontractor acknowledges and agrees that it has received a true and complete copy of the 
Lease and Concession Agreement in connection with its execution of the Subcontract. 
Subcontractor agrees to cooperate fully with Concessionaire in connection with Concessionaire’s 
performance of its obligations under the Lease and Concession Agreement to the extent such 
cooperation is needed from Subcontractor to perform its scope of work required in the 
Subcontract. Subcontractor specifically acknowledges Concessionaire’s design and construction 
obligations to MDTA and assumes towards Concessionaire all such duties as Concessionaire by 
the Lease and Concession Agreement has to MDTA thereunder with respect to  Subcontractor’s 
scope of work required in the Subcontract. 
 

3. Recognition of Subcontract. (a) MDTA recognizes that Concessionaire and 
Subcontractor have entered into the Subcontract. Provided that: (i) the Subcontract is then in full 
force and effect, and (ii) Subcontractor is not then in material default under the Subcontract 
beyond any applicable grace or cure periods provided in the Subcontract, the Subcontract shall 
not be terminated by the occurrence of a Termination of the Lease and Concession Agreement; 
rather (A) the Subcontract shall continue in full force and effect, (B) MDTA shall recognize and 
accept the Subcontract and the Subcontractor as the subcontractor thereunder and be bound to 
Subcontractor under all terms and conditions of the Subcontract, (C) MDTA shall be entitled, 
following such Termination of the Lease and Concession Agreement (or if such Termination is 
disputed lawfully and in good faith by Concessionaire, then upon a Final Decision (as hereinafter 
defined) declaring the termination of the Lease and Concession Agreement valid) to exercise 
step-in rights and directly enforce the Subcontract against Subcontractor in accordance with its 
terms without any necessity for a consent or approval from Concessionaire, and (D) following 

 2
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such Termination of the Lease and Concession Agreement (or if such Termination is disputed 
lawfully and in good faith by Concessionaire, then upon a Final Decision (as hereinafter defined) 
declaring the termination of the Lease and Concession Agreement valid), the Subcontract shall 
continue in full force and effect as a direct contract, in accordance with its terms (except as 
provided in this Agreement) between MDTA and Subcontractor. As used herein, “Final 
Decision” means a decision from a court of competent jurisdiction as to which the appeal period 
has expired with no appeal having been taken.  
 

(b) If (i) the Concessionaire shall be the debtor or other subject of any bankruptcy or 
insolvency action of any kind, including but not limited to, a bankruptcy filing under 11 U.S.C. 
§§ 101 et seq., an action involving the appointment of a receiver, custodian, trustee or liquidator 
for it or any of its property or assets, make a general assignment for the  benefit of its creditors, 
be adjudicated bankrupt or insolvent or take any other similar action for the benefit or protection 
of its creditors, take advantage of any bankruptcy, reorganization, insolvency, readjustment of 
debt, rearrangement, dissolution, liquidation or other similar debtor relief law or statute, or shall 
be dissolved, liquidated, terminated or merged; (ii) the Subcontract is thereafter rejected, 
disaffirmed, cancelled or terminated pursuant to a Final Decision or on any other final, non 
appealable basis, whether pursuant to any bankruptcy law or any other governing federal or state 
statute, regulation, rule, code, order, directive, guideline, license, standard, judgment, injunction 
or requirement of common law, whether now in force or as amended or enacted in the future or 
issued or decided in the case of judgments, injunctions and common law; (iii) the Subcontract 
would have been in full force and effect had it not been so rejected, disaffirmed, terminated or 
cancelled; (iv) Subcontractor is not then in material default under the Subcontract beyond any 
applicable grace or cure periods provided in the Subcontract; and (v) the Lease and Concession 
Agreement has been Terminated, then MDTA agrees to enter into a new agreement with the 
Subcontractor, or, if permitted, to require the Replacement Concessionaire to enter into a new 
agreement with the Subcontractor, for the remainder of the original stated term in the 
Subcontract and upon all of the covenants, agreements terms, provisions, and limitations of the 
Subcontract (as may be amended herein) (the “New Agreement”), effective as of the date of such 
rejection or disaffirmation, but only on the subject to the Subcontractor paying or causing to be 
paid to MDTA, at the time of the execution and delivery of the New Agreement, any amounts 
due and owning to MDTA which, at the time of execution and delivery thereof, would have been 
past due or due and payable in accordance with the provisions of the Subcontract but for such 
rejection.  

 
4. Attornment. Following Termination of the Lease and Concession Agreement (or 

if such Termination is disputed lawfully and in good faith by Concessionaire, then upon a Final 
Decision declaring the termination of the Lease and Concession Agreement valid), upon 
Subcontractor’s receipt of notice from MDTA that Concessionaire has been or will be replaced 
by MDTA with one or more Persons designated by MDTA to act as a replacement for 
Concessionaire (MDTA or any such Person being collectively, referred to herein as a 
“Replacement Concessionaire”), Subcontractor will, subject to the provisions of Section 3 of this 
Agreement, attorn to and recognize any such Replacement Concessionaire as a substitute for 
Concessionaire under the Subcontract, without any necessity for a consent or approval from 
Concessionaire. Subcontractor’s attornment to and recognition of any such Replacement 
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Concessionaire shall be effective and self-operative following Termination immediately upon 
Subcontractor’s receipt of such notice without the execution or delivery of any further 
instrument. Upon any such Replacement Concessionaire’s request, Subcontractor will execute 
and deliver to such Replacement Concessionaire and MDTA an instrument reasonably 
acceptable to Subcontractor acknowledging Subcontractor’s attornment to and recognition of 
such Replacement Concessionaire. Upon the receipt by Subcontractor of the notice contemplated 
by this Section, the Subcontract shall continue in full force and effect as a direct contract in 
accordance with its terms (except as provided in this Agreement) between the Replacement 
Concessionaire and Subcontractor.  
 

5. Replacement Concessionaire. Replacement Concessionaire will assume and be 
bound, as the concessionaire, to Subcontractor under all covenants and conditions of the 
Subcontract for the remainder of the term of the Subcontract and any renewal or extension 
thereof provided for under the terms of the Subcontract, except that Subcontractor agrees no 
Replacement Concessionaire: 
 

(a) will be liable for any representation or warranty of, or any act,  omission, 
or breach by Concessionaire under the Subcontract which occurs prior to the date that 
Concessionaire has been replaced by Replacement Concessionaire; 
 

(b) will be subject to any right of set-off or defense in the Subcontract that 
Subcontractor may have against Concessionaire under or with respect to the Subcontract; 
or 

 
(c) will be bound by any provisions that purport to change or would have the 

effect of amending the Subcontract upon attornment to and assumption by MDTA or a 
Replacement Concessionaire; 

 
The foregoing shall not limit Subcontractor’s right to exercise against Replacement 
Concessionaire any offset rights otherwise expressly set forth in the Subcontract to the extent 
available to Subcontractor because of events first occurring after the date of attornment. The 
foregoing shall not limit Subcontractor’s right to exercise any rights, at law or in equity, against 
Concessionaire. 

 
6. Payments to MDTA.  If, following Termination of the Lease and Concession 

Agreement (of if such Termination is disputed lawfully and in good faith by Concessionaire, 
then upon a Final Decision declaring the termination of the Lease and Concession Agreement 
valid), MDTA sends written notice to Subcontractor instructing Subcontractor to pay amounts 
due under the Subcontract to MDTA or in accordance with MDTA’s written direction (the 
“Payment Notice”), Subcontractor agrees that it shall pay such amounts due under the 
Subcontract directly to MDTA without any necessity for a consent or approval from 
Concessionaire. Subcontractor’s compliance with the Payment Notice shall not be deemed to 
violate the Subcontract. Subcontractor shall be entitled to full credit under the Subcontract for 
any payments paid to MDTA pursuant to the Payment Notice to the same extent as if such 
payments were paid directly to the Concessionaire. 
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7. No Exercise of Lease and Concession Agreement Remedies against 
Subcontractor.  So long as (i) the Subcontract has not expired or otherwise been terminated by 
Concessionaire and (ii) there is no existing material default under or breach of the Subcontract 
by Subcontractor that has continued beyond applicable cure periods, MDTA shall not name or 
join Subcontractor as a defendant in any exercise of MDTA’s rights and remedies arising upon 
an Event of Default (as defined in the Lease and Concession Agreement) under the Lease and 
Concession Agreement unless applicable law requires Subcontractor to be made a party thereto 
as a condition to proceeding against Concessionaire or prosecuting such rights and remedies. In 
the latter case, MDTA may join Subcontractor as a defendant in such action only for such 
purpose and not to terminate the Subcontract or otherwise diminish or interfere with 
Subcontractor’s rights under the Subcontract or this Agreement in such action. 
 

8. Estoppel Certificates and Other Information. Whenever reasonably requested by 
MDTA (but not more often than once per year), Concessionaire and Subcontractor, from time to 
time, shall severally execute and deliver to MDTA, within fifteen (15) Business Days of such 
request, and without charge to MDTA, an estoppel certificate in a form reasonably acceptable to 
Concessionaire and Subcontractor setting forth information MDTA may reasonably require to 
confirm that the Subcontract is and remains in full force and effect. Upon exercise of MDTA’s 
rights under clause (C) of Section 3 above, Subcontractor shall also provide to MDTA or any 
Replacement Concessionaire upon MDTA’s reasonable request therefore copies of the 
Subcontract and all amendments thereto and supplements thereof. 
 

9. Notices. Any notice required or permitted to be given by any party under the 
terms of this Agreement shall be in writing and deemed to have been duly given only when 
mailed postage prepaid by certified or registered mail, with return receipt requested, or by 
recognized overnight delivery service, addressed to the party to which the notice is to be given at 
the address set forth below, or at any other address specified in a notice given by such party to 
the others: 

 
If to MDTA: 
 

Maryland Transportation Authority 
____________________________ 
_____________________________ 
Attention: _____________________ 
E-mail: ________________________ 

 
 
With a copy to: 
 
 _______________________________ 
 _______________________________ 
 _______________________________ 
 _______________________________ 
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 If to Subcontractor: 
 
  ________________________________ 
  ________________________________ 
  ________________________________ 
  ________________________________ 

 
With a copy to: 
 
 _______________________________ 
 _______________________________ 
 _______________________________ 
 _______________________________ 

 
 If to Concessionaire:  
 
  _________________________________ 
  _________________________________ 
  _________________________________ 
  _________________________________ 

 
With a copy to: 
 
 _______________________________ 
 _______________________________ 
 _______________________________ 
 _______________________________ 

 
 10. Waiver. Concessionaire hereby waives any claim or cause of action against 
Subcontractor arising out of or relating to Sections 3, 4 and 6 of this Agreement, in reliance on a 
written notice from MDTA to Subcontractor. 
 
 11. Reservation of Immunities. Without limiting the application of Section 15 hereof, 
MDTA reserves all immunities and defenses arising out of its sovereign status, including under 
the Constitution of the State of Maryland and the Eleventh Amendment of the United States 
Constitution, and no waiver of any such immunities or defenses shall be implied or otherwise 
deemed to exist by reason of recognizing the Subcontract or by entering into this Agreement or 
by any express or implied provisions hereof, or by any actions or omissions to act by any State 
Parties, whether taken pursuant to the Agreement. 
 
 12. Public Records. Any information required to be  submitted to  MDTA, or 
requested by MDTA of Subcontractor, pursuant to the Lease and Concession Agreement or this 
Agreement that Subcontractor considers confidential, financial information given in confidence, 
intellectual property or trade secret or Subcontractor otherwise considers to be exempt from 
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disclosure pursuant to the Maryland Public Information Act, State Government Article, Title 10, 
Subtitle 6, of the Annotated Code of Maryland, (MPIA) shall be labeled as such on submission 
by Subcontractor to the State, unless such earlier claims were already adjudicated as such, 
accompanied with an explanation justifying exemption from release consistent with the MPIA.  
Should the Subcontractor’s asserted exemption be challenged by any Person, the final 
administrative authority to release or exempt any or all material so identified rests with the 
administrative body or court of jurisdiction.  In the event such information is requested from 
MDTA under the MPIA, MDTA shall notify Subcontractor of such request and permit 
Subcontractor five (5) Business Days to respond, defend or otherwise prevent the release of the 
information. Subcontractor hereby indemnifies MDTA and each of its officers, employees and 
agents from all costs, damages and expenses incurred in connection with refusing to disclose any 
material which Subcontractor has designated as a trade secret. 
 
 13. No Derogation of Police Powers. Nothing in any of the Lease and Concession 
Agreement or the Subcontract shall be in derogation of the valid exercise of the police powers of 
the State of Maryland. 
 

14. Consent to Jurisdiction. Subcontractor irrevocably consents with respect to any 
claims or remedies at law or in equity, arising out of or in connection with the Lease and 
Concession Agreement, this Agreement and/or Subcontract to the venue and jurisdiction in the 
courts of the State of Maryland, or the U.S. District Court for the District of Maryland (except as 
otherwise required by law or the Agreement) and irrevocably waives any objections that it may 
have to such jurisdiction on the grounds of lack of personal jurisdiction of such court or the 
laying of venue of such court or on the basis of forum non conveniens or otherwise, providing, 
that nothing herein shall be construed to waive any of the State’s immunities. 
 
 15.  Claims Against the State. Subcontractor expressly acknowledges and agrees that 
the sole and exclusive means for the presentation of any claim against the State and MDTA 
arising from, or in connection with the Agreement shall be brought by Subcontractor in 
accordance with the laws of Maryland and that Subcontractor further agrees not to initiate legal 
proceedings against the State or MDTA in any state or federal court unless authorized pursuant 
to the laws of Maryland. 
 

16. Miscellaneous. 
 

(a)  This Agreement may be executed in one or more counterparts, each of 
which shall be deemed an original. 

 
(b) If any term, provision, covenant or condition of this Agreement is held by 

a court of competent jurisdiction to be invalid, void or unenforceable, the remainder of 
the provisions shall remain in full force and effect and shall in no way be affected, 
impaired or invalidated. 
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(c) This Agreement shall bind and inure to the benefit of the respective heirs, 

assigns, personal representatives and successors of the parties hereto, including any 
Replacement Concessionaire. 

 
(d) No modification, waiver, amendment, discharge or change of this 

Agreement shall be valid unless the same is in writing and signed by the party against 
which the enforcement of such modification, waiver, amendment, discharge or change is 
or may be sought. 

 
(e)  Each party shall take such action and deliver such instruments to the other 

party, in addition to the actions and instruments specifically provided for herein, as may 
reasonably be requested or required to effectuate the purposes or provisions of this 
Agreement. 

 
(f)  This Agreement will be governed by and construed and interpreted in 

accordance with the laws of the State of Maryland. 
 

(g)  The undersigned signatory for Subcontractor hereby represents and 
warrants that he/she has full and complete authority to execute this Agreement on behalf 
of Subcontractor. The undersigned signatory for Concessionaire hereby represents and 
warrants that it has full and complete authority to execute this Agreement on behalf of 
Concessionaire. This representation and warranty is made for the purpose of inducing 
MDTA to execute this Agreement. 

 
(h)  This Agreement constitutes full compliance with, any provisions in the 

Lease and Concession Agreement and Subcontract requiring delivery of a recognition 
agreement by Concessionaire and Subcontractor, respectively. 
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement as of the date and year 
first written above. 
 
 
 
WITNESS     SUBCONTRACTOR: 
      [NAME] 
_________________________  By:_______________________________ 
      Name:  
      Title: 
 
 
WITNESS:     OWNER: 
      MARYLAND TRANSPORTATION AUTHORITY 
 
__________________________  By:_______________________________ 
      Name:  
      Title: 
 
       
Witness:     CONCESSIONAIRE: 
      AREAS USA MDTP, LLC 
 
_____________________________  By:_______________________________ 
      Name:  
      Title: 
 
 
 
APPROVED AS TO  
FORM AND LEGAL SUFFICIENCY: 
 
_____________________________ 
Assistant Attorney General 
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I-95 Travel Plazas Lease and Concession Agreement 
 

LEASE AND CONCESSION AGREEMENT AFFIDAVIT 
 
A. AUTHORITY  

 
I HEREBY AFFIRM THAT:  
 
I, XAVIER RABELL, possess the legal authority to make this Affidavit.  
 

B. CERTIFICATION OF REGISTRATION OR QUALIFICATION WITH THE STATE 
DEPARTMENT OF ASSESSMENTS AND TAXATION  

 
I FURTHER AFFIRM THAT:  
 
The business named above is a (check applicable box): 
 

(1) Corporation —  domestic or  foreign; 
(2) Limited Liability Company —  domestic or X foreign; 
(3) Partnership —  domestic or  foreign; 
(4) Statutory Trust —  domestic or  foreign; 
(5)  Sole Proprietorship. 
 
and is registered or qualified as required under Maryland Law. I further affirm that the 

above business is in good standing both in Maryland and (IF APPLICABLE) in the jurisdiction 
where it is presently organized, and has filed all of its annual reports, together with filing fees, 
with the Maryland State Department of Assessments and Taxation.  The name and address of its 
resident agent (IF APPLICABLE) filed with the State Department of Assessments and Taxation 
is:  
 

Name:  Corporate Creations Network  Department ID Number: Z14187884  
Address:  10233 Southhard Drive, Beltsville, MD 20705 
 
and that if it does business under a trade name, it has filed a certificate with the State 

Department of Assessments and Taxation that correctly identifies that true name and address of 
the principal or owner as: 

 
Name and Department ID Number: ____________________________________________ 
Address:__________________________________________________.   

 
C. FINANCIAL DISCLOSURE AFFIRMATION 

 
I FURTHER AFFIRM THAT: 
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I am aware of, and the above business will comply with, the provisions of State Finance and 

Procurement Article, §13-221, Annotated Code of Maryland, which require that every business 
that enters into contracts, leases, or other agreements with the State of Maryland or its agencies 
during a calendar year under which the business is to receive in the aggregate $100,000 or more 
shall, within 30 days of the time when the aggregate value of the contracts, leases, or other 
agreements reaches $100,000, file with the Secretary of State of Maryland certain specified 
information to include disclosure of beneficial ownership of the business. 

 
D. POLITICAL CONTRIBUTION DISCLOSURE AFFIRMATION 

 
I FURTHER AFFIRM THAT: 
 
I am aware of, and the above business will comply with, Election Law Article, §§14-101 — 

14-108, Annotated Code of Maryland, which requires that every person that enters into contracts, 
leases, or other agreements with the State of Maryland, including its agencies or a political 
subdivision of the State, during a calendar year in which the person receives in the aggregate 
$100,000 or more shall file with the State Board of Elections a statement disclosing contributions 
in excess of $500 made during the reporting period to a candidate for elective office in any 
primary or general election. 

 
E. DRUG AND ALCOHOL FREE WORKPLACE 

 
(Applicable to all contracts unless the contract is for a law enforcement agency and the agency 

head or the agency head’s designee has determined that application of COMAR 21.11.08 and 
this certification would be inappropriate in connection with the law enforcement agency’s 
undercover operations.) 

 
I CERTIFY THAT: 
 

(1)  Terms defined in COMAR 21.11.08 shall have the same meanings when used in this 
certification.  

 
(2)  By submission of its bid or offer, the business, if other than an individual, certifies 

and agrees that, with respect to its employees to be employed under a contract resulting from this 
solicitation, the business shall:  

 
(a)  Maintain a workplace free of drug and alcohol abuse during the term of the 

contract;  
 

(b)  Publish a statement notifying its employees that the unlawful manufacture, 
distribution, dispensing, possession, or use of drugs, and the abuse of drugs or alcohol is 
prohibited in the business' workplace and specifying the actions that will be taken against 
employees for violation of these prohibitions;  

 
(c)  Prohibit its employees from working under the influence of drugs or alcohol;  
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(d)  Not hire or assign to work on the contract anyone who the business knows, or in 
the exercise of due diligence should know, currently abuses drugs or alcohol and is not actively 
engaged in a bona fide drug or alcohol abuse assistance or rehabilitation program;  

 
(e)  Promptly inform the appropriate law enforcement agency of every drug-related 

crime that occurs in its workplace if the business has observed the violation or otherwise has 
reliable information that a violation has occurred;  

 
(f)  Establish drug and alcohol abuse awareness programs to inform its employees 

about:  
 

(i) The dangers of drug and alcohol abuse in the workplace;  
(ii) The business's policy of maintaining a drug and alcohol free workplace;  
(iii)  Any available drug and alcohol counseling, rehabilitation, and employee 

assistance programs; and  
(iv)  The penalties that may be imposed upon employees who abuse drugs and 

alcohol in the workplace;  
 

(g)  Provide all employees engaged in the performance of the contract with a copy of 
the statement required by §E(2)(b), above;  

 
(h)  Notify its employees in the statement required by §E(2)(b), above, that as a 

condition of continued employment on the contract, the employee shall:  
 

(i)  Abide by the terms of the statement; and  
(ii)  Notify the employer of any criminal drug or alcohol abuse conviction for an 

offense occurring in the workplace not later than 5 days after a conviction;  
 

(i)  Notify the procurement officer within 10 days after receiving notice under 
§E(2)(h)(ii), above, or otherwise receiving actual notice of a conviction;  

 
(j)  Within 30 days after receiving notice under §E(2)(h)(ii), above, or otherwise 

receiving actual notice of a conviction, impose either of the following sanctions or remedial 
measures on any employee who is convicted of a drug or alcohol abuse offense occurring in the 
workplace:  

 
(i)  Take appropriate personnel action against an employee, up to and including 

termination; or  
(ii)  Require an employee to satisfactorily participate in a bona fide drug or 

alcohol abuse assistance or rehabilitation program; and  
 

(k)  Make a good faith effort to maintain a drug and alcohol free workplace through 
implementation of §E(2)(a)—(j), above.  
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(3)  If the business is an individual, the individual shall certify and agree as set forth in 
§E(4), below, that the individual shall not engage in the unlawful manufacture, distribution, 
dispensing, possession, or use of drugs or the abuse of drugs or alcohol in the performance of the 
contract.  

 
(4) I acknowledge and agree that:  

 
(a)  The award of the contract is conditional upon compliance with COMAR 21.11.08 

and this certification;  
 
(b)  The violation of the provisions of COMAR 21.11.08 or this certification shall be 

cause to suspend payments under, or terminate the contract for default under COMAR 
21.07.01.11 or 21.07.03.15, as applicable; and  

 
(c)  The violation of the provisions of COMAR 21.11.08 or this certification in 

connection with the contract may, in the exercise of the discretion of the Board of Public Works, 
result in suspension and debarment of the business under COMAR 21.08.03.  

 
F. CERTAIN AFFIRMATIONS VALID  
 
I FURTHER AFFIRM THAT:  
 
To the best of my knowledge, information, and belief, each of the affirmations, certifications, 

or acknowledgements contained in that certain Bid/Proposal Affidavit dated November 10, 
2011, and executed by me for the purpose of obtaining the contract to which this Exhibit is 
attached remains true and correct in all respects as if made as of the date of this Contract 
Affidavit and as if fully set forth herein.  

 
I DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY 

THAT THE CONTENTS OF THIS AFFIDAVIT ARE TRUE AND CORRECT TO THE BEST 
OF MY KNOWLEDGE, INFORMATION, AND BELIEF.  

 
Date: ________________  
 
By: XAVIER RABELL (printed name of Authorized Representative and Affiant) 

 
 ________________________________ (signature of Authorized Representative and Affiant) 
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KEY PERFORMANCE INDICATORS 

SAFETY KEY PERFORMANCE INDICATORS 

Through implementation of the Safety Performance Measure and evaluations of the Safety Key 
Performance Indicators Concessionaire will always ensure that the Travel Plazas are operated in a first 
class and excellent manner. Concessionaire’s Safety Key Performance Indicators measure the 
cleanliness, safety and maintenance throughout the Travel Plazas by performing the following Safety 
audit: 
 
Safety Audit:  The safety audit is performed monthly by a third party company to measure the safety, 
cleanliness and maintenance for all the premises (gas station, restaurants, retail stores, parking lots, etc). 
The following is a survey of the items evaluated and its frequency. 
 
Each year Concessionaire shall establish a goal for the audit program which exceeds the previous year’s 
result provided, however, that the Concessionaires goals to be set equal to the prior year if exceeding 
industry standards. Concessionaire will deliver to MDTA a report including the goals established, the 
audit results, and when applicable a remedial plan to correct any deficiencies.  
 
The following are the performance standards, inspection assignments, and frequency of each. 

ELEMENT PERFORMANCE STANDARD INSPECTED BY FREQUENCY 

External Doors Sound; secure and weatherproof; 
easily operated; hardware in operating 
order 

Cleaners 

Maintenance Tech 

Once per 8-hr 
shift 

Quarterly 

Exterior Walls No damp penetration; claddings, 
copings and parapets structurally 
sound and secure; free from pests 

Cleaners 

 

Maintenance Tech 

Once per shift 
while picking up 
waste and litter  

Quarterly  

Foundations The foundations are structurally 
sound, no deterioration and 
efflorescence; free from pests 

Maintenance Tech Quarterly  

Roofing Eaves troughs, and downspouts 
structurally sound;  

Roof mechanical systems and air 

Maintenance Staff Quarterly  
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intakes and vents in proper operating 
condition and free of clogging 
materials 

Windows Sound; secure and weatherproof; no 
leakages, easily operated; hardware in 
operating order 

Maintenance Tech Quarterly  

Exterior 
components of 
plumbing & utility 
meters  

Sound, secure, working order Maintenance Tech Monthly  

Ceilings Firmly attached and secure; free of 
cracks, deflection, water damages and 
other deficiencies;  

Clean finishes  

All site staff 

Maintenance Tech 

Cleaners 

Ongoing 

Annual  

Semi-Annual 

Internal doors Sound; secure; easily operated; 
hardware in operating order; 

Clean finishes 

All site Staff 

Maintenance Tech 

Cleaning Staff 

Ongoing 

Semi-annual  

Ongoing 

Interior floors Free of trip and slip hazards, no 
excess deflection or uplift; finishes 
free from undue damage and surface 
degradation; 

clean finishes 

All site Staff 

Maintenance Tech 

Cleaning Staff 

Ongoing 

Annual  

Ongoing 

Interior walls and 
partitions 

Structurally sound and secure; free of 
cracks, deflections, water damage; 
finishes free from undue damage and 
surface degradation; clean finishes 

All site Staff 

Maintenance Tech 

Cleaning Staff 

Ongoing 

Annual  

Ongoing 

Signs and way-
finding systems 

No missing signs; sound and secure; 
free of corrosion, deterioration;  

Free from graffiti and/or vandalism; 
lighting elements in proper working 
order 

All site Staff 

Maintenance Tech 

Cleaning Staff and 
Maintenance Tech  

Ongoing 

Semi - Annual  

Ongoing 
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Furniture and 
Fixtures 

Tables, benches, seats, and decorative 
elements sound; securely affixed 
where appropriate; useable for 
intended purpose; free of undue 
damage and deficiencies; 

Clean finishes 

Cleaning Staff 
Maintenance Tech 

 

Cleaning Staff 

Ongoing 

Quarterly  

Ongoing 

Site Components Public telephones, ABM’s;  

Recycling and waste management 
systems, Provincial Highway 
Information Console, Community 
Bulletin Board, Provincial Map;  

Free of undue damage and 
deficiencies; 

Clean finishes 

Operational 
availability by sub-
contract 

 

Maintenance Tech 

Cleaning Staff 

Ongoing 

 

 

Ongoing and 
Annual  

Ongoing 

HVAC Controls, 
distribution 
systems, and 
heating/cooling 
units 

HVAC systems shall function as 
intended providing a safe and 
comfortable environment;   

HVAC systems shall be kept 
balanced;  

Ductwork, fittings and pipe work shall 
be securely fastened to their intended 
points of anchorage; HVAC systems 
shall be free from corrosion, erosion 
and organic growth. 

Maintenance Tech 

HVAC Sub-
contractor 

BMCS Sub-
contractor for 
controls 

Maintenance Tech 

Monthly  

Quarterly  

 

Quarterly 

Every two years  

Plumbing 
Fixtures, Hot 
Water Heaters, 
Pumping Systems, 
Supply Lines, and 
Drinking Water 
Fountains 

Shall function as intended, free of 
leaks and without undue noise and 
vibration.  Provide a safe and 
comfortable environment.  All pipe 
work and fittings shall be fastened 
securely to their intended points of 
anchorage. 

Maintenance Tech 

Plumber Sub-
contractor 

Monthly  

Semi-annually  

Electrical Systems 
– Control and 

All lamps and ballasts controls and 
fixtures in safe proper working order; 

Cleaning Staff and 
Maintenance Tech 

Ongoing 
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Lighting properly housed and fastened; 

Fixtures clean 

Project cleaners Semi-annual  

Electrical Systems 
– Supply and 
Distribution 

All electrical supply and distribution 
items conform to all applicable codes 
and regulations 

Maintenance Tech 

Electrical Sub-
contractor 

Ongoing 

Annual  

Electrical Systems 
- Audio-Visual 
Systems, 
structured 
communications 
systems 

All electrical communications and 
data transmission installations fully 
operational shall function as intended 

Site Manager in 
Charge 

General Manager 

Daily  

 
Annual   

Restrooms - 
Fixtures, 
operating 
mechanisms, 
valves, and 
sensors, 
dispensers, hand 
dryers 

Sanitary fixtures and related sanitary 
devices; shall function as intended 

Cleaning Staff 

Maintenance Tech 

Ongoing 

Semi-annually 

Kitchen 
Equipment 

Kitchen equipment shall function as 
intended providing a safe and 
comfortable environment;   

Manual of use and warranties will 
need to be followed up.   

Training on the use of the kitchen 
equipment is essential. 

Maintenance Tech 

 

Equipment Sub-
contractor 

Monthly  

 

Quarterly or as 
indicated in 
warranty service 
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SERVICE KEY PERFORMANCE INDICATOR 

Concessionaire shall continuously monitor its guest experience to ensure those who visit the Travel 
Plazas receive excellent service. The Service Key Performance Indicators measure the customers 
experience when visiting the Travel Plazas. Concessionaire’s Safety Key Performance Indicators are 
measured by compiling reports based of the following three Service Key Performance Indicators: 

Mystery Shops:  Mystery Shops are performed monthly by a third party company. The 
Mystery Shop measures the best service standards, speed of service, proper order taking, 
cleanliness of the stores and restrooms and the overall customer experience. 

Brand Inspections: Brand Inspections are done regularly throughout the year with 
frequency determined by each Brand. Inspections are performed by the Franchisor or its 
consultants to evaluate the processes and product are performing to the respective brand 
requirements.  

Guest Feedback: Concessionaire welcomes its guest’s feedback and provides access to 
allow all to share their experiences via the medium of their choice. Any guest can contact 
Concessionaire via email or by calling the 800 number dedicated to hearing back from 
the guest. Guests are asked to participate in the Guest Program survey designed to 
measure the success of the Guest Training Program. The following include a sample 
survey used to evaluation the performance standard. 

Each year Concessionaire shall establish a goal for the Mystery Shops Inspections, Brand Inspections 
and Guest Feedback program which exceeds the previous year’s result provided, however, that the 
Concessionaires goals to be set equal to the prior year if exceeding industry standards. Concessionaire 
will deliver to MDTA a report including the goals established, the audit results, and when applicable a 
remedial plan to correct any deficiencies.  

MYSTERY SHOPPER QUESTIONNAIRE Food & Beverage 

General Appearance:  
  

Were there any employees without the proper uniform (Black 
shoes, black or khaki pants, black “Areas” shirt or _____ shirt and 
hat? 

6.00 

Were there any employees without name tags? 
6.00 

While Ordering Your Food:  
  

Did the employee give you a friendly greeting? 
7.00 



I-95 Travel Plazas  MDTA Contract No. 60833436R 
Lease and Concession Agreement 
Schedule 2.5 Key Performance Indicators 
 

  6

Did the employee maintain eye contact? 
7.00 

Was the employee friendly and polite? 
7.00 

Did the employee try to upsell (suggestive sale)? 
7.00 

Did the employee give you a pleasant and heartfelt “thank you”? 
7.00 

Was the order taken accurately and repeated? 
3.00 

Did the employee ask if the order is “for here” or “to go” (except 
Dunkin Donuts)? 

4.00 

Did the employee give you the order on a tray (if for “here”) or in 
a bag (if “to go”) (except Dunkin Donuts)? 

4.00 

Were all the menu items ordered available? 
4.00 

When Paying For Your Food: 
  

Did the employee ring up the transaction properly? 
8.00 

Did you observe any employee pocketing money? (if yes, please 
give complete details including which pocket) 

2.00 

Were there any receipts, loose change or other items surrounding 
the cash register? (if yes, please complete details) 

2.00 

Did you receive correct change and were you given the correct 
receipt? 

2.00 

Food Quality:  
  

Was your food served in a timely manner?  
4.00 

Was your order correct? 
2.00 

Did the food taste good? 
2.00 

Were there adequate amount of condiments and napkins available? 
2.00 

Surroundings Quality:  
  

Was the counter clean? (Floor and sides) 
2.00 

Were any employees at the counter eating or drinking? 
2.00 
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Were the bathrooms properly cleaned? (If not, was there an 
employee cleaning at the time?) 

2.00 

Were there any bathroom fixtures (faucets, urinals or WC) out of 
order? 

2.00 

Were there any soap/paper dispensers in the bathrooms out of 
soap/paper? 

2.00 

During this visit, did you experience any discriminatory treatment 
from any employee or did you hear or observe anyone else 
experiencing any discriminatory treatment from any employee? 

4.00 

  
100.00 

 

MYSTERY SHOPPER QUESTIONNAIRE Retail 

General Appearance:  
 

Were there any employees without the proper uniform (Black 
shoes, black or khaki pants, black “Areas” shirt or _____ shirt 
and hat? 

4.00 
 

Were there any employees without name tags? 
4.00 

During Your Visit:  
 

Did the employee give you a friendly greeting? 
8.00 

Did the employee maintain eye contact? 
7.00 

Was the employee friendly and polite? 
7.00 

Did the employee try to upsell (suggestive sale)? 
8.00 

Did the employee give you a pleasant and heartfelt “thank 
you”? 

7.00 

Was the order taken accurately and repeated? 7.00 

Did you find any empty shelves or display cases? (Store not 
replenished) 

8.00 

When Paying For Your Items: 
 

Did the employee ring up the transaction properly? 
7.00 
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Did you observe any employee pocketing money? (if yes, 
please give complete details including which pocket) 

3.00 

Were there any receipts, loose change or other items 
surrounding the cash register? (if yes, please complete details) 

3.00 

Did you receive correct change and were you given the correct 
receipt? 

3.00 

Were you addressed in a timely manner?  
7.00 

Surroundings Quality:  
 

Was the counter clean? (Floor and sides) 
3.00 

Were any employees at the counter eating or drinking? 
3.00 

Were the bathrooms properly cleaned? (If not, was there an 
employee cleaning at the time?) 

3.00 

Were there any bathroom fixtures (faucets, urinals or WC) out 
of order? 

3.00 

Were there any soap/paper dispensers in the bathrooms out of 
soap/paper? 

2.00 

During this visit, did you experience any discriminatory 
treatment from any employee or did you hear or observe anyone 
else experiencing any discriminatory treatment from any 
employee? 

3.00 

  
100.00 

 

GUEST FEEDBACK QUESTIONAIRE 

General Appearance:   

Were there any employees without the proper uniform (Black 
shoes, black or khaki pants, black “Areas” shirt or _____ shirt 
and hat? 

 

Were there any employees without name tags?  

During Your Visit:   

Were you addressed in a timely manner?  
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Did the employee give you a friendly greeting?  

What was the greeting used by the employee?  

Did the employee initiate a conversation to build a rapport  by 
using an ice breaker? (where you were traveling to, if you have 
visited the location before, how much time you had) 

 

Did the employee maintain eye contact?  

Did the employee introduce a drink or food item from the menu 
during their first greeting? 

 

Did the employee suggest any additional items?  

Did the employee demonstrate knowledge of the menu items?  

Did the employee demonstrate knowledge of the location? 
(bathrooms, phones) 

 

If an alcoholic drink was ordered, did the employee ask for 
proper identification? 

 

Was the order taken accurately and repeated?  

What was the length of time from when you ordered your food 
until you received your order? 

 

Did the employee give you a pleasant and heartfelt “thank you”?  

Did the employee maintain a positive demeanor throughout your 
visit? 

 

Were you invited to return or given a reason to comeback?  

Was a supervisor visible and attentive?  

When Paying For Your Items:  

Did the employee ring up the transaction properly?  

Were there any receipts, loose change or other items surrounding 
the cash register? (if yes, please complete details) 

 

Did you receive correct change and were you given the correct 
receipt? 

 

Were you addressed in a timely manner?   
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Surroundings Quality:   

Was the location clean? (counter, floor, windows)  

Was the location well lit and music at an appropriate level?  

   

Please describe your experience at the location and what was most memorable? 
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STAFF KEY PERFORMANCE INDICATORS 

Concessionaire Employee Performance Program introduces employees to the company, provides 
training to support the development of their careers, and creates goals to achieve. The Staff Key 
Performance Indicators measure the development and success of Concessionaire’s initiatives and its 
employees reports provided under a third party system, the Learning Management System. 
 
Management Reports: A Learning Management System is used by Concessionaire to measure the 
progress and success of the Employee Performance Standards. Reports are completed monthly to 
measure the development of each employee and course progress. Concessionaire monitors and 
coordinates development sessions to establish future goals. 
 

Element Performance Standard Inspected by Frequency 

Enrollment in 
Performance 
Program 

Upon hire, each employee is 
enrolled in Performance 
Program, our training and 
development program.  Each 
employee is assigned a learning 
locker and must follow monthly 
goals and objectives to learn 
about the company, their jobs 
and to continue to learn. 

General Manager 

Human Resources 

Training Manager 

On-going 

Compliance review 
each month 

New Hire 
Orientation 
Training 

Upon hire, each employee 
attends and must be certified 
that they have completed (either 
in group setting or at an 
individual web based training) 
the new hire orientation. 

General Manager 

Human Resources 

Training Manager 

Upon hire 

Compliance review 
each month 

Associate Manual 
“At A Glance” 
Training – Areas 
USA Policy and 
Procedure 

Upon hire, each employee 
attends and must be certified 
that they have completed (either 
in group setting or at an 
individual web based training) 
the Associate Manual “At A 
Glance” Training – Areas USA 
Policy and Procedure. 

General Manager 

Human Resources 

Training Manager 

Upon hire 

And upon each 
Associate Manual 
revision 

Anti Drug and 
Alcohol at the 
Workplace Training 

Upon hire and once a year, each 
employee attends and must be 
certified that they have 

General Manager 

Human Resources 

Upon hire 

And once per year at 
the start of the fiscal 
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completed (either in group 
setting or at an individual web 
based training) the Anti Drug 
and Alcohol at the Workplace 
Training 

Training Manager year  

Sexual Harassment 
Training – What 
Employees Need to 
Know Training 

Upon hire and once a year, each 
employee attends and must be 
certified that they have 
completed (either in group 
setting or at an individual web 
based training) the Sexual 
Harassment Training – What 
Employees Need to Know 
Training 

General Manager 

Human Resources 

Training Manager 

Upon hire 

And once per year at 
the start of the fiscal 
year  

Areas USA Safety 
Standards 101 
Training 

Upon hire and once a year, each 
employee attends and must be 
certified that they have 
completed (either in group 
setting or at an individual web 
based training) the Areas USA 
Safety Standards 101 Training 

General Manager 

Human Resources 

Training Manager 

Upon hire 

And once per year at 
the start of the fiscal 
year  

MAPS Focused 
Training Courses 

Once employees have 
completed the above, they will 
begin to receive specialized 
training that will address 
performance at their own 
specific job classification.  
Courses are still being 
developed. 

General Manager 

Human Resources 

VP of Finance 

Ongoing 
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QUALITY OF PRODUCTS AND FACILITY KEY PERFORMANCE INDICATORS 

Concessionaire shall continuously provide first rate product quality and facilities by continuously 
monitoring the quality product and condition of the Travel Plazas. Concessionaire’s Quality Key 
Performance Indicators measure (i) the grade and constant quality of food and (ii) overall experience at 
the Travel Plazas. Concessionaire measures the Quality Key Performance Indicators by conducting 
audits of the following Quality controls: 

Inspection of Product Quality: On a daily and monthly basis Concessionaire performs internal audit on 
the product quality and grade used at each location. Each brand conducts random audits to confirm both 
the quality of product and facility meets the standards developed by the brand. All vendors are audited 
by Concessionaire to ensure compliance with all food sanitary regulations and review the chain of 
supply.  

Inspection of Grounds: Concessionaire shall maintain the facility on a daily basis to provide quality 
Travel Plazas and create an overall appealing environment. Concessionaire inspections shall audit and 
measure the performance standard of the facility. 

ELEMENT 
PERFORMANCE 

STANDARD 
INSPECTED BY FREQUENCY 

Quality Assurance 

Procedure 

Inspect product grade, 
specifications and shelf life 

Concessionaire 

Upon product delivery 
and 

Monthly 

Brand Inspection 
Inspect product, facility, and 
procedures 

Franchisor As Required 

Vendor Quality 
Assurance 

Review certification of all 
vendor 

Inspect facilities 

Third Party  Bi-Annual 

Vehicle pavement 
Inspect for cracks,  potholes, 
waste, etc. 

Facility 
Maintenance 
Manager & Sub-
contactor 

Quarterly 

Pedestrian 
sidewalks and curbs 

Inspect for cracks,  potholes, 
waste, etc. 

Facility 
Maintenance 
Manager & Sub-
contactor 

Quarterly 

Signs and way-
finding systems 

No missing signs; sound and 
secure; free of corrosion, 
deterioration; free from graffiti 
and/or vandalism; lighting 
elements will be kept in proper 

Facility 
Maintenance 
Manager  

Quarterly 
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working order. 

Landscaping – hard 
landscaping 
elements and site 
circulation routes; 

Meet the detailed specification 
shown in 17.C. Landscape 
Maintenance Plan 

Facility 
Maintenance 
Manager & 
Landscape sub-
contractor 

Quarterly 

Erosion and 
sedimentation 
control and storm 
water drainage 
systems 

Shall function as intended. 

 

Facility 
Maintenance 
Manager 

Quarterly 

Fencing – perimeter 
fencing  

Sound and free of undue 
damage and deficiencies and 
shall function as intended. 

Facility 
Maintenance 
Manager 

Ongoing and quarterly  

Furniture and 
Fixtures – tables, 
benches, seats, and 
decorative elements 

Sound; securely affixed where 
appropriate; useable for 
intended purpose and free of 
undue damage and deficiencies. 

 

Facility 
Maintenance 
Manager 

Quarterly 

Occupied grounds 
site 

Maintain clean, safe and waste 
free 

Sub-contractor 
Daily 

 

Vegetation  

Maintain healthy and safe for 
the public’s enjoyment as per 
17.C. Landscape Maintenance 
Plan 

Facility 
Maintenance 
Manager & Sub-
contractor 

During growing season 
bi-weekly 

Recycling & Waste 
Removal  

Remove litter, collect trash, and 
remove any other debris that 
diminish the cleanliness or 
appearance of the facility 

Facility 
Maintenance 
Manager & Sub-
contractor 

Daily  
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LANDSCAPE MAINTENANCE PERFORMANCE STANDARDS 

Month MAINTENANCE PERFORMANCE STANDARDS 

Prune any tree branches that interfere with public safety or sight lines. Prune all street 
trees yearly to encourage strong upward growth. Do not top trees. 

January: 

Mulch mow all turf areas once per month. (Use mulching mower that chops clippings 
finely and blows mulch down into turf to decompose and feed soil.) 

    
If specified in contract, apply granular fertilizer around trees or shrubs in late 
February. Make application prior to a moderate rainfall so the rain will wash the 
fertilizer in. Do not fertilize swale plantings. (See "Fertilization" section for 
recommended products.) 
Mulch and mow all turf areas once per month. 

February: 

Add new mulch to planters where the mulch depth has been reduced to less than 
2inches (5 cm) thick. Mulch not required where shrubs or groundcover completely 
hide the soil surface from view. 

    
Mulch mow all turf areas twice per month. 
Flush out irrigation systems as needed, run and check for proper operation of each 
valve zone. Test sensors (rain, soil, or weather sensors). 
Remove and clean WYE filter screens. 
Clean or replace plugged sprinkler nozzles. Replace plugged drip emitters. 

March: 

Replace irrigation controller program back-up batteries. 
    

Mulch mow all turf areas weekly. 
Fertilize all landscape areas except for swale. The fertilization of shrubs/groundcover 
areas may be eliminated when the plants reach maturity or completely fill the planters, 
without space between them. Written authorization from the owner's representative is 
required before the fertilization may be eliminated from the required work. 

April: 

Add new mulch to planters where the mulch depth has been reduced to less than 
2inches (5 cm) thick. Mulch not required where shrubs or groundcover completely 
hide the soil surface from view. 

    
Mulch mow all turf areas weekly. 
Submit receipts to owner's authorized representative as proof of fertilizer purchase. 

May: 

Turn on irrigation system, run and visually inspect for proper zone coverage. Set ET-
based, weather or soil sensor-based, or seasonal programs to adjust irrigation up in 
July-August, and down for May-June and September. 

    
Mulch mow all turf areas weekly. June: 
Prune spring & winter-flowering shrubs as needed to maintain proper shape(natural, 
touching, not hedged or topiary except where specified by owner). 
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Add new mulch to planters where the mulch depth has been reduced to less than 
2inches (5 cm) thick. Mulch not required where shrubs or groundcover completely 
hide the soil surface from view. 
Prune perennial bulbs back to ground level as soon as leaf blades yellow and wilt 
(June-Oct. depending on bulb type). 

    
Mulch mow all turf areas weekly. 
Prune vines as needed to keep out of window recesses or if vines are extending above 
the first story (12 feet above street level). 

July: 

Water green roof as needed for the first two years after installation (until plants are 
fully established). 

    
Mulch mow all turf areas weekly. 
Add new mulch to planters where the mulch depth has been reduced to less than 
2inches (5 cm) thick. Mulch not required where shrubs or groundcover completely 
hide the soil surface from view. 

August: 

Water green roof as needed for the first two years after installation (until plants are 
fully established). 

    
Mulch mow all turf areas weekly. 
Prune vines as needed to keep out of window recesses or if vines are extending above 
the first story (12'). 
Fertilize all landscape areas except for swale in September or early October. The 
fertilization of shrubs/groundcover areas may be eliminated when the plants reach 
maturity or completely fill the planters, without space between them. Written 
authorization from the owner's representative is required before the fertilization may be 
eliminated from the required work. 
Inventory all plant materials. Inventory shall include an exact count of all shrubs and 
trees, itemized by planter. Replace any dead or missing plants subject to the terms of 
these specifications. 

September: 

Prune perennial bulbs back to ground level as soon as leaf blades yellow and wilt 
(from June through October, depending on bulb type). Maintain 2 inches of mulch on 
ground surface over bulbs to insulate from cold and prevent winter weed growth. 

    
Mulch mow all turf areas twice per month. 
Have backflow preventer (on irrigation water supply) tested annually by approved 
plumbing technician. 
Turn off and prepare irrigation system for winter. Make sure backflow preventer is 
well-insulated or drained prior to first freeze. Blow out pipes using compressed air in 
areas where freezing could result in breakage. Drain drip irrigation lines as 
recommended by manufacturer. Any winter damage to irrigation system due to 
insufficient winterization shall be the responsibility of the contractor to repair. 

October: 

Add new mulch to planters and swale where the mulch depth has been reduced to less 
than 2 inches (5 cm) thick. Mulch additions are not required where shrubs or 
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groundcover completely hide the soil surface from view. 

    
November: Mulch mow all turf areas twice per month. 
    

Mulch mow all turf areas once per month. 
Prune any tree branches that interfere with public safety. Prune all parking lot and 
street trees yearly as needed to remove dead and crossing branches and to encourage 
spreading and upward growth that fits the available space. Do not top trees. 

December: 

Prune summer and fall-blooming shrubs as needed to maintain proper shape. 
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FUEL PRICES SCHEDULE 

 
 
Fuel Price Surveys 
The MDTA and Concessionaire will mutually identify and agree upon nearby comparable off-
road locations for the purpose of conducting fuel price surveys, electronically or physically, with 
the frequencies identified below. 
 
Gasoline:  Fuel Price Surveys to be completed 3 (three) times per week, with retail posted prices 
up to 6 (six) cents per gallon (cpg) above survey average.  Surveys typically will be performed 
on Mondays, Wednesdays and Fridays. 
 
Diesel:       Fuel Price Surveys to be completed 3 (three) times per week, with retail posted prices 
up to 2 (two) cents per gallon (cpg) above survey average.  Surveys typically will be performed 
on Mondays, Wednesdays and Fridays. 
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HOURS OF OPERATION 

FOOD AND BEVERAGE SERVICE AT THE PRIMARY SERVICE FACILITIES   
       
       

Maryland House 
Hours of 
Operation 

Chesapeake House 
Hours of 
Operation 

Dunkin Donuts  24 hours  Carribou Coffee  24 hours 
Wendy's  6‐11  Wendy's  6‐11 

Jamba Juice  10‐10  Jerry's Subs & Pizza  10‐10 
Pizza Hut  10‐10  Qdoba  10‐10 

Cosi  7‐10  Earl of Sandwich  7‐10 
Baskin Robins  10‐10  Wetzel Pretzel  10‐10 
Nathan's  7‐10       

       
       
RETAIL SERVICE AT THE PRIMARY SERVICE FACILITIES   
       

Maryland House 
Hours of 
Operation 

Chesapeake House 
Hours of 
Operation 

Fire CZ  9‐9  Fire CZ  9‐9 
Orange Optix  9‐9  Orange Optix  9‐9 
Crabby Clifford  9‐9  Crabby Clifford  9‐9 
MD Gourmet   9‐9  CK House Marketplace  7‐11 

MD House Marketplace  7‐11  Vending  24 hours 
Dolly's Pop‐corn  7‐9       

Vending & Best Buy Kiosk  24 hours       
       
       
CONVENIENCE STORE AND FUEL 
STATION     
       

Maryland House 
Hours of 
Operation 

Chesapeake House 
Hours of 
Operation 

A Plus C‐Store  24 hours  A Plus C‐Store  24 hours 
Fuel Station  24 hours  Fuel Station  24 hours 
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ARTICLE I 
Construction Preliminary Matters 

 
Section 1.1 Scope of Appendix 1 
 
 The Construction Provisions of this Appendix 1 of the Lease and Concession Agreement 
is in addition to the performance specifications and Mandatory Work identified in Appendices A 
and B of the RFP.  
 
Section 1.2 Controlling Authority 
 

Provisions within the Appendices of the RFP provide for specific items of work and 
identify standards that are to be adhered to when performing the Work.  If a conflict arises 
between Governmental Rules, terms of this Lease and Concession Agreement and terms of the 
RFP, first and foremost, Governmental Rules must be adhered to; however if a requirement of 
the RFP or this Lease and Concession Agreement is more stringent than a Governmental Rule, 
the more stringent requirement controls. 

 
Section 1.3 Construction Provision Definitions 
 
“As-Built Plans” means final drawings and specifications furnished by the Concessionaire 
documenting the details and dimensions of the completed Work and any Concessionaire 
Improvements completed during the Term. 
 
“Asbestos Certification” means, with respect to any Improvements, a notarized certification  to 
MDTA by Concessionaire and/or a Subcontractor signed by a Maryland licensed architect or 
engineer, to the effect that  no asbestos-containing materials have been used in the Work. 
 
“Baseline Progress Schedule” means the time-scaled, schedule, including revisions thereto, 
which has been provided by the Concessionaire in accordance with the Project Documents and 
which MDTA’s Authorized Representative has acknowledged in writing conforms to the Lease 
and Concession Agreement requirements, and updates thereto accepted by MDTA’s Authorized 
Representative. The Baseline Progress Schedule represents the Concessionaire’s plans for 
performing the Work and shows the Concessionaire’s Work Breakdown Structure (“WBS”) for 
designing, constructing, and completing the Project. 
 
“Capital Expenditure” means an expenditure made for assets with useful lives of more than one 
year including all renovation, modernization, and expansion (additions or new construction), 
including, but not limited to, changes in connection with a new viable business operation with its 
own branding identity and particular product. The term “Capital Expenditure” also includes 
replacement of individual items of plant (defined as the total facilities available for production or 
service) and equipment that have an aggregate acquisition cost of twenty-five thousand dollars 
($25,000.00) or more, and an estimated useful life of two years or more.  General repairs to the 
Leased Premises costing less than twenty-five thousand dollars ($25,000.00) per repair shall not 
constitute a Capital Expenditure. 
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“Conceptual Design Plans” means the plans and project description and narrative that set forth 
the general scope and content of the Initial Improvements, preliminary floor plans for each of the 
Travel Plazas, interior and exterior materials lists which have been approved by MDTA, which 
are attached hereto as Attachment A. 
 
“Construction QC Manager” means the individual in the Concessionaire’s organization, 
employed by the QC Engineer, responsible for construction QC under the overall direction of the 
Project Quality Manager.  
 
“Construction Quality Control Plan” means a portion of the Quality Plan, so designated, that sets 
out the Concessionaire’s means of complying with its obligations in relation to construction QC. 
 
“Construction Schedule” means the construction schedule provided by Concessionaire as to the 
anticipated time frame for the construction of the Initial Improvements as well as progress 
benchmarks that are to occur at specified points in time that is approved by MDTA, a copy of 
which is attached hereto as Attachment B. The term “Construction Schedule” shall also mean 
and include any and all updates, changes, supplements and replacements thereof pursuant to 
Appendix 1, Section 4.2. 
 
“Design Documents” means maps, Design Plans, Project Specifications, reports, calculations, 
records, submittals, and other specified documents prepared by the Concessionaire and/or 
Designer in the course of performing Project engineering and design Work. 
 
“Design Manager” means the individual in the Concessionaire’s organization who is responsible 
for the design efforts. 
 
“Design Plans” means drawings prepared by the Designer showing the location, character, 
dimensions, and details of the Work to be completed. 
 
“Design Requirements” means those specifications contained in the Lease and Concession 
Agreement that specify the minimum acceptable technical standards and define the limits within 
which the design of the Project shall be developed and conducted. 
 
“Design Review Plan and Schedule” means the portion of the Design Quality Control Plan that 
sets forth the procedures to be used for design reviews, the anticipated design packages, and the 
schedule for the reviews. 
 
“Design QC Manager” means the individual in the Concessionaire’s organization, employed by 
the Designer or a firm on the design team, who is responsible for design QC under the overall 
direction of the Project Quality Manager.   
 
“Design Quality Control Plan” means the Concessionaire’s document, a portion of the Quality 
Manual, so designated, that sets out the Concessionaire’s means of complying with its 
obligations in relation to design QC. 
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“Environmental Conditions” means the presence of one or more Hazardous Materials in the 
Environmental Media that require Remedial action under applicable Environmental Laws and/or 
that may give rise to claims and/or liabilities to third parties, including Governmental 
Authorities. Environmental Conditions shall include the presence of any Hazardous Material in 
Environmental Media at or above any applicable default criterion in Governmental Rules. 
 
“Environmental Media” means soil, land, surface or subsurface strata, surface strata, surface 
waters, ponds, streams, groundwater, bedrock, drinking water supply, stream sediments, 
atmosphere, air, vegetation and any other environmental medium or natural resource. 
 
“Independent Assurance” or “IA” means activities that are an unbiased and independent 
evaluation of all the sampling and testing procedures, equipment calibration, and qualifications 
of personnel (Concessionaire’s, MDTA’s or referee laboratory) used in the Acceptance Program, 
including the Concessionaire’s QC. The Independent Assurance (“IA”) agent for the Project will 
be designated by the MDTA. 
 
 “Milestone” means a defined step toward the completion of Work. 
 
“Permitting Schedule” means spreadsheet summaries provided by Concessionaire as to the 
anticipated time frame to obtain all necessary licenses, permits and Governmental Approvals 
necessary to develop, construct and operate the Initial Improvements. 

 
“Quality Assurance” or “QA” means all planned and systematic Oversight actions by the MDTA 
necessary to provide confidence that the Concessionaire is performing QC in accordance with 
the Quality Plan and associated QC Plans and that all Work complies with the requirements of 
the Lease and Concession Agreement and that all materials incorporated in the Work, all 
equipment, and all elements of the Work will perform satisfactorily for the purpose intended. QA 
actions include monitoring and verification of design through auditing, spot-checking, and 
participation in the review of the Design Plans and Working Plans. QA actions also include 
monitoring and verification of construction activities, manufacturing/process facilities and 
equipment, on-site equipment and QC documentation through auditing, spot inspections, and 
reconciliation of material acceptance and rejection based on QC testing and verification sampling 
and testing at production sites as well as at the Project Site. Quality Assurance also includes 
Independent Assurance, consultation and submission of written comments by the MDTA, and 
documentation of QA activities. 
 
“Quality Assurance Program” means the overall quality program and associated activities 
including MDTA QA, Concessionaire QC, the Lease and Concession Agreement’s quality 
requirements, and the Concessionaire’s Quality Plan. 
 
“Quality Control” or “QC” means the total of all activities performed by the Concessionaire, 
Designer, Subcontractors, producers, or manufacturers to ensure that the Work meets the Lease 
and Concession Agreement requirements.  For design this includes procedures for design quality, 
checking, and design review, including reviews for constructability, and review and approval of 
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Working Plans. For construction this includes procedures for materials handling and construction 
quality; inspection, sampling, testing and acceptance/rejection of materials, plants, production, 
and construction; material certifications; calibration and maintenance of equipment; production 
process control; and monitoring of environmental compliance. Quality Control also includes 
documentation of all QC design and construction efforts.    
 
“Quality Control Engineering Firm” or “QC Engineer” means an engineering/testing firm, within 
the Concessionaire’s organization, but independent of the Concessionaire’s construction 
management organization, with responsibility for administering, managing, and conducting the 
construction QC inspection; sampling, and testing specified in the Lease and Concession 
Agreement and the Concessionaire’s Quality Plan and Construction Quality Control Plan. The 
QC Engineer may not be owned in any part or controlled by the Concessionaire, any Principal 
Participant, or by any construction Subcontractor. The Designer or a firm associated with or 
subsidiary to the Designer may serve as the QC Engineer, unless the Designer is a Principal 
Participant or construction Subcontractor or is an Affiliate of any Principal Participant or 
construction Subcontractor. 
 
“Quality Manager” means the individual in the Concessionaire’s organization with overall 
responsibility for development and management of the Concessionaire’s Quality Plan and 
responsible for the overall Quality program of the Concessionaire, including the quality of 
management, design, and construction. The Quality Manager may be an employee of a 
consultant firm, not the QC Engineer or Designer, and shall act under the authority of the 
Concessionaire’s corporate management. 
 
“Quality Plan” means the Concessionaire’s plan for implementing the Concessionaire’s overall 
quality program and associated activities, including the Concessionaire’s QC and procedures to 
assure and document quality of design and construction activities through reviews, inspections, 
testing, internal communications, and necessary interfaces with the MDTA.    
 
“Responsible Architect” means an architect, employed by the Designer or design Subcontractor 
who is currently licensed as such in the State of Maryland, and who is in direct charge of the 
design. 
 
“Responsible Engineer” means an engineer, employed by the Designer or design Subcontractor, 
who is currently licensed as such in the State of Maryland, and who is in direct charge of the 
design. 
 
“Work Breakdown Structure” or “WBS” means the components of the Project so designated by 
the Concessionaire in its Proposal, representing a hierarchical grouping of related tasks and 
activities that begins with the highest level activities and is broken down into individual, 
manageable tasks and components under a common parent. A Work Breakdown Structure may 
be a major contract element or series of interrelated elements.   
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ARTICLE II 
General Construction Responsibilities and Work 

 
Section 2.1 Concessionaire’s Work and Responsibilities 
 

2.1.1 General 
 

 Except as contemplated by Article IX of the Lease and Concession Agreement, 
Concessionaire will undertake no work on or improvements to the Leased Premises, including 
the Immediate Repairs, Initial Improvements, Reinvestments or Restoration without the prior 
written authorization of MDTA as set forth in this Appendix 1, Article II of the Lease and 
Concession Agreement except for routine maintenance or emergency repairs. MDTA shall not be 
required to make any expenditure of any kind whatsoever in connection with this Lease and 
Concession Agreement or the Leased Premises or to make any repairs to maintain the Leased 
Premises or the Improvements at the Travel Plazas or conduct any Restoration, except as 
otherwise may be expressly provided in this Lease and Concession Agreement or other 
applicable agreement. 
 
 2.1.2 Prevailing Wage Rates 
 
 Concessionaire shall pay not less than the applicable prevailing wage rates as established 
by Maryland’s Department of Labor Licensing and Regulation and in accordance with Title 17, 
Subtitle 2 of the State Finance and Procurement Article, Annotated Code of Maryland for the 
construction of the Primary Service Facilities.  To the extent that payment of the prevailing wage 
rates results in an increase in the cost of the work for construction of the Primary Service 
Facilities under the General Contract, Concessionaire will be entitled to a credit to its monthly 
revenue payments to the MDTA in an amount not to exceed One Million Five Hundred 
Thousand Dollars ($1,500,000.00) to offset that increase in cost. In order to obtain such credit, 
Concessionaire shall provide to the MDTA an accounting with supporting documentation 
evidencing its increase in cost for payment of the prevailing wages rates.  
 
Section 2.2 Mandatory Work 
 

2.2.1 General 

Concessionaire shall, at Concessionaire’s sole cost and expense, make or cause to be 
made the Mandatory Work in accordance with the Mandatory Work plans and as identified in the 
RFP and such Mandatory Work shall commence and be completed in accordance with the 
schedule set forth for Mandatory Work in Attachment C. Without limiting the foregoing, 
replacement of all USTs and components of the UST System shall be completed by 
Concessionaire in accordance with the time schedule for the Mandatory Work and as contained 
in the Mandatory Work plan for UST removal.  Time is of the essence for purposes of 
completing the Mandatory Work.  For each calendar day that any Mandatory Work is not 
completed in accordance with this Lease and Concession Agreement, the Mandatory Work plans 
(subject in all cases to an Unavoidable Delay), and in accordance with Concessionaire’s 
Construction Schedule, which shall include the benchmark dates for Completion of the 
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Mandatory Work, MDTA shall impose and Concessionaire shall pay a daily per diem sum of 
liquidated damages, which shall be set as $1,000 per day. Concessionaire hereby acknowledges 
and agrees that such liquidated damages are not a penalty but a reasonable estimate of the 
damages caused by such delay. Failure to complete any Mandatory Work shall be a separate and 
distinct occurrence with the occurrence subject to culmination. 

 
2.2.2 Excavation 
 
The Concessionaire shall remove and  transport off-site all excavated petroleum-impacted 

soil and material that exceed the regulatory standards. If the excavated petroleum impacted 
material that must be transported off site for disposal at a permitted facility exceeds a combined 
total at the Leased Premises of 10,000 cubic yards, the MDTA shall pay the additional loading, 
transportation, disposal costs and replacement backfill. The MDTA shall pay $80.00 per cubic 
yard for “Additional Removal of Petroleum- Impacted Soils” for any soil removed over the 
10,000 cubic yard total. This payment for additional removal will be deducted from the monthly 
revenue payments. The 10,000 cubic yard total is a sum total of all impacted soil and excavated 
backfill materials removed for off-site disposal from the Leased Premises. The MDTA reserves 
the right to direct the Concessionaire to excavate impacted soils beyond the limits of what has 
been deemed acceptable by regulatory officials if the MDTA believes it is in its best interest to 
do so. 

 
Section 2.3 MDTA’s Authorized Representative(s) 
 

2.3.1 Right to Employ 

MDTA shall have the right, at its cost and expense, to engage on its behalf one or more 
engineers, architects, builders or other construction specialists, environmental advisors, 
scientists, accountants, and attorneys to act as an advisor to MDTA in connection with the 
construction of the Improvements. 

 
2.3.2 Functions 

The functions of any MDTA Authorized Representative may include (a) a physical on-
site review of the Leased Premises including the right to inspect and conduct materials testing, 
(b) review and analysis of the Improvements and any and all other work to be done in connection 
with the Leased Premises, (c) review and analysis of Environmental Conditions, (d) review and 
analysis of financial and legal matters, including warranties, insurance, books and records, and 
other data and documents determined relevant by MDTA related to the construction of the 
Improvements, (e) building and fire code related testing, and (f) quality control. 

 
2.3.3 No Liability 

Neither MDTA nor any of MDTA’s Authorized Representatives shall have liability to 
Concessionaire, General Contractor, any Construction Subcontractor or any Subcontractor on 
account of: (a) services performed by MDTA’s Authorized Representative; (b) any failure or 
neglect by MDTA’s Authorized Representative to properly perform services; or (c) any approval 
or disapproval of work, construction documents, plans and specifications, or other matters by 
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MDTA’s Authorized Representative.  Concessionaire shall have no rights under or relating to 
any agreement, report, or similar document prepared by any MDTA’s Authorized Representative 
for MDTA. 
 
Section 2.4 Subcontracts 
 

 In addition to the provision of Subsection 12.1.5 of the Lease and Concession 
Agreement, Concessionaire, General Contractor and MDTA have executed and delivered a 
recognition agreement, substantially in the form of Attachment D, with respect to such 
construction agreement.  
 
Section 2.5 LEED Buildings 
 

The Leadership in Energy and Environmental Design (“LEED”) Green Building Rating 
System is a voluntary national standard, introduced by the United States Green Building Council 
(“USGBC”), for developing high-performance, sustainable buildings. Concessionaire shall 
obtain and maintain a minimum of LEED Silver certification for the planning, design, 
construction, and operation of the Travel Plazas under the most current LEED standards.  
Concessionaire shall be solely responsible for costs attributed to obtaining the LEED Silver 
certification including project registration, design documentation for submittal to the USGBC, 
and building commissioning agent costs.  
 
Section 2.6 UST Systems 
  

Concessionaire shall replace all USTs and UST Systems throughout the Term of this 
Concession Agreement. To the extent any UST and UST System is not replaced during the Initial 
Improvements, Concessionaire shall replace all USTs and UST Systems substantially in 
accordance with Attachment E. Thereafter, Concessionaire shall replace all UST Systems in 
accordance with all Legal Requirements on time when due. 

 
Section 2.7 Preservation and Restoration of Property 

 
The Concessionaire shall not enter upon public or private property (outside of the Leased 

Premises) for any purpose without obtaining permission and it shall be responsible for the 
preservation of all public and private property, trees, monuments, signs, and markers and fences 
thereon, and shall use every precaution necessary to prevent damage or injury thereto. All 
MDTA signs and markers that are affected by the Work shall be carefully removed when grading 
operations begin and delivered to the MDTA’s Authorized Representative. The Concessionaire 
shall take suitable precaution to prevent damage to underground or overhead public utility 
structures; shall protect carefully from disturbances or damages all land monuments and property 
markers and shall take such actions in accordance with all applicable Governmental Rules. 
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Section 2.8 Quality  Control. 
 
 2.8.1 General Concessionaire Responsibilities 

 (a) The Work shall be performed in accordance with the details as shown on the 
Design Plans, Project Specifications, and Working Plans prepared by the Concessionaire, subject 
to the MDTA’s consultation and written comment.  It shall be the Concessionaire’s sole 
responsibility to provide Design Plans, Project Specifications, and Working Plans of such a 
nature to develop a finished product in accordance with the requirements of the Project 
Documents and the Concessionaire’s Design Quality Control Plan. Review of the 
Concessionaire’s Design Plans, Project Specifications, and/or Working Plans by the MDTA shall 
not relieve the Concessionaire of the responsibility for the satisfactory completion of the Work.  
Design Plans, Project Specifications, and Working Plans shall be subject to the MDTA’s 
consultation and written comments before beginning construction covered by the Plans, and shall 
not be thereafter amended or altered without the prior approval of the Concessionaire’s Designer 
and subsequent consultation and written comment by the MDTA. 
  
 (b) The Concessionaire shall perform the following: 

(i)  Manage the design and design Quality Control (“QC”) of the Work; 

(ii)  Coordinate with and obtain necessary approvals from, but not limited to, 
authorities having jurisdiction for temporary road diversions and detours, 
shutdowns, and Utility Relocations; and 

(iii)  Ensure that the Designer properly checks the designs of the Project and 
that the Design QC Manager certifies Quality Control procedures in 
accordance with the Project Documents and Design Quality Control Plan.  
The procedures for checking the design of permanent components also 
apply to design of major temporary components and construction 
sequences that affect the permanent components of the Project. 

 
 2.8.2 Concessionaire’s Designer 

 (a) The Concessionaire shall appoint a suitably qualified and experienced Designer to 
undertake the design of the permanent components and the major temporary components of the 
Project. The Designer shall determine the following: 

(i)  Effects of all loading requirements; 

(ii) Dimensions of all elements; 

 (iii) Sub-soil interaction to support the loads from above; 

 (iv) Durability and maintainability requirements; 

(v) Details of required Quality Assurance and/or Quality Control procedures, 
monitoring, and controls; and 

 (vi) Effects of hydrology and design flows as appropriate. 
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(b) Design will be considered complete upon reaching Operational Capability 
following submittal and review of the As-Built Plans. 
 
 2.8.3 Concessionaire’s Design Manager 

 (a) The Concessionaire shall designate and assign a Design Manager to manage all 
Work performed by the Concessionaire’s Designer. The Design Manager shall actively manage 
the design Work including the design review process and shall manage design support during 
construction, design changes, and completion of As-Built Plans. 
 
 (b) The Design Manager shall conduct an assessment and evaluation of design such 
that the Design Manager can certify to the Concessionaire and to the MDTA that the design 
satisfies the requirements of the Project Documents, including, without limitation, the following 
requirements: 

(i) Accuracy; 

(ii) Adequacy; 

(iii) Conformance to standards of practice; 

(iv) Compliance with codes and standards; 

(v) Cost effectiveness; 

(vi) Quality; and 

(vii) Fitness for purpose and/or function as specified and/or implied in the 
Project Documents. 

 
(c) The Design Manager shall include such written certification for all Work being 

subjected to a design review.  The Design Manager’s activities shall include, at a minimum, 
assessment and evaluation of the following:  design reports; analytical approach; drawing details; 
Project Specifications for conformity to requirements of the Project Documents; design and 
Working Plans; major temporary components’ effect on permanent components; field design 
changes; design approvals for materials and procedures; and As-Built Plans for conformity with 
the Design requirements of the Project Documents, and Design Quality Control Plan. 
 
 2.8.4 Responsible Engineer/Architect 

 The Designer shall designate and assign a Responsible Engineer/Architect for each 
Concessionaire-designated design unit. The Responsible Engineer/Architect(s) shall sign and 
seal design reports, Design and Working Plans, and Project Specifications for the assigned 
design unit(s). Responsible Engineers/Architects shall be Maryland-licensed Professional 
Engineers/Architects.  The Responsible Engineer/Architect shall attend all design reviews for 
assigned design unit(s). 
 
 2.8.5 Design QC Manager 

 (a) The Concessionaire shall assign a Design QC Manager.  The Design QC Manager 
shall report to the Concessionaire’s Quality Manager and shall be a Person who is independent 
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from the production of the design.  The Design QC Manager shall be responsible for providing 
QC in accordance with the Design Quality Control Plan for all Work conducted by the Designer. 
The Design QC Manager shall be actively involved throughout the design process as well as 
thereafter to manage design QC related to design support during construction, design changes, 
and completion of As-Built Plans.  The Concessionaire’s Design QC Manager shall assess and 
evaluate the Concessionaire’s design QC activities in order to certify to the Concessionaire and 
to the MDTA that the design QC activities comply with the Design Quality Control Plan and the 
requirements of the Project Documents.  The Concessionaire shall ensure that the Design QC 
Manager carries out all duties expressed and implied for the Project. 
 
 (b) The Design QC Manager shall have QC responsibilities related to the design of 
permanent and major temporary components; changes in design of permanent components; and 
As-Built Plans. The Design QC Manager shall also perform the following activities: identify and 
report non-conformities/non-compliance; track, monitor, and report on status of outstanding 
design-related Non-Conformance Reports; supply monthly reports; and submit specified 
certificates (permanent components and major temporary components). The requirement that the 
Concessionaire engage and use a Design QC Manager shall not relieve the Designer from 
carrying out all of the checks and reviews that a professional and prudent designer would 
normally carry out on the type of Work that is actually being designed. 
 
 2.8.6  Design Units 

 (a) The Concessionaire shall package all design, drawings, and other related 
documents for the Work into separate design units. Each design unit shall comprise similar and 
coherent significant parts of the Project that can be checked and reviewed as a self-contained 
package with due consideration for accommodating interfaces with other Project components.  
Within thirty (30) days following the Effective Date, the Concessionaire shall provide a written 
report updating information submitted with the Concessionaire’s Proposal and identifying each 
design unit. The written report shall include the following: 

(i)  Design unit description, including scope of design Work within each 
design unit, which includes limits and interface points; 

(ii)  Planned review stages and dates, including specific information to be 
reviewed, planned review dates (measured from NTP date), and percent-
complete represented by each review; 

(iii)  Responsible Engineer/Architect; and 

(iv)  Locations where design Work will be performed. 
 
 (b) The Concessionaire shall submit any revisions to the information provided in 
response to this Subsection in writing to the MDTA concurrent with the monthly progress report. 
 
 2.8.7 Schedule for Design Checks and Reviews 

 The Concessionaire shall schedule and conduct design reviews to meet design and/or 
construction needs of the Baseline Progress Schedule. It is recognized and anticipated that the 
design review process and the frequency, duration, and intensity of design reviews may vary 
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with the complexity of the individual design units and the associated construction activities. The 
duration of design reviews shall be discussed and mutually agreed upon between the MDTA and 
Concessionaire during the design workshop and verified and modified by mutual agreement 
during the course of the project. Concessionaire shall give a written notice of scheduled design 
reviews to the MDTA at least one (1) week prior to any review.  Concessionaire shall include the 
agreed-upon design review schedule for all design units (including their components, design 
safety assessment, and elements) as part of the Baseline Progress Schedule. The design review 
schedule shall be reviewed monthly. Concessionaire shall not schedule more than two (2) 
concurrent design reviews without the MDTA’s written concurrence. Design Documents shall be 
complete for each design unit, but may be combined for multiple design units at any one time 
upon the MDTA’s written concurrence. The Concessionaire shall review each design unit in 
accordance with the Baseline Progress Schedule.  Concessionaire shall allow the time for the 
MDTA’s participation and input to any design review conducted by the Concessionaire’s Design 
QC Manager per this Subsection. Concessionaire shall incorporate this schedule into the 
Baseline Progress Schedule and report progress and updates in the monthly updates. 
Concessionaire shall keep the MDTA up to date on the exact timing of reviews.  Concessionaire 
shall treat any substantial changes to design initiated by the Concessionaire and already checked 
by the Designer and certified by the Design QC Manager as an entirely new design. 
 
 2.8.8 Design Review Plan and Schedule 

 Concessionaire shall prepare and submit a written Design Review Plan and Schedule that 
addresses design stages, planned completeness, and the Quality Control process consistent with 
the Concessionaire’s Quality Plan for each design unit within forty-five (45) days following the 
Effective Date for consultation and written comment by the MDTA. The Design Review Plan 
and Schedule shall describe the level of design that the Designer will accomplish for each of the 
planned stages of design development and provide a description and/or checklist for each design 
unit clearly identifying the design product that will be reviewed. The schedule shall include 
proposed review times for each design review, including the review dates and durations for the 
MDTA. 
 
 2.8.9 Design Checks, Certifications and Reviews 

 The Design QC Manager shall certify that the drawings, plans, specifications, 
calculations, and reports have been checked per the requirements of the Project Documents and 
the Concessionaire’s Design Quality Control Plan. Concessionaire shall conduct and complete 
the design checks, certifications, and reviews for each design unit. The MDTA will provide 
consultation and written comment of the design prior to the Concessionaire releasing designs for 
construction. The MDTA may also issue design Non-Conformance Reports which must be 
addressed and resolved to the satisfaction of the MDTA prior to releasing the design(s) for 
construction. Concessionaire shall conduct its design review or submit its design for review for 
each design unit and in accordance with the design review schedule in the Baseline Progress 
Schedule. 
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 2.8.10 Design Support During Construction 

 The Designer and Design QC Manager shall verify during construction that the 
conditions actually encountered are consistent with the design and related Design Plans, 
Working Plans, and Project Specifications. The Designer shall prepare necessary adjustments in 
the Design Plans, Working Plans, and Project Specifications, and the Concessionaire shall obtain 
required MDTA consultation and written comment.  The Designer and Design QC Manager shall 
check any such changes in accordance with the Design Quality Control Plan. The Design QC 
Manager shall certify the changes in writing as meeting the requirements of the Project 
Documents. Concessionaire shall incorporate the adjustments in the As-Built Plans. 
Concessionaire shall retain copies of the Design QC Manager’s written certifications and submit 
the certifications to the MDTA. 
 
 2.8.11 Design Workshop 

 Within thirty (30) days following the Effective Date, Concessionaire shall arrange a 
design workshop to familiarize the Designer’s personnel and the MDTA review personnel with 
the design concepts, issues, status, and review procedures. The intent of the workshop is to make 
the subsequent design reviews more effective and efficient for all parties. The MDTA and 
Concessionaire shall jointly develop the agenda of the workshop and how it will be organized 
(e.g., by design unit and engineering discipline).  The agenda shall include developing 
agreements regarding time allowed for design reviews.   
 
 2.8.12 Design Quality Records 

 (a) Concessionaire shall include engineering and design progress and changes in its 
Baseline Progress Schedule including Work on any design change. The Design QC Manager 
shall prepare and submit monitoring reports to the MDTA of all design issues and review 
comments resulting from the scheduled and additional checks and reviews, including informal 
reviews. Concessionaire shall also maintain an auditable record of all Design Quality Control 
Plan procedures, reviews and checks. An independent auditor shall be able to determine and 
verify by reviewing documentation if all procedures included in the Design Quality Control Plan 
have been followed.  Concessionaire shall submit reports of checks and reviews within seven (7) 
calendar days of completion of the review.  Concessionaire shall develop, implement, and 
maintain a log of design Non-Conformance Reports and/or notices indicating dates issued, 
reasons, status, or resolution and date of resolution. 
 
 (b) The Design QC Manager shall submit a monthly report to the MDTA by the third 
working day of the following month that includes the following:  summary of reviews 
conducted; non-conforming Work and current status and/or disposition based on design 
nonconformance log; and submission(s) from Concessionaire and status. 
 
 (c) Upon completion of the Final Design for each design unit, including all its 
components and elements, the Design QC Manager shall notify Concessionaire, with a copy to 
the MDTA, of any outstanding monitoring report issues or unresolved review comments. 
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 2.8.13 Design Plans, Working Plans and Project Specifications  

 (a) The Project Documents establish the minimum standards of quality and define 
requirements that the design and construction must satisfy.  During the design process, the 
Concessionaire shall develop Project Specifications and Design Plans based on the Project 
Documents that are applicable to the specific materials, products, equipment, procedures, and 
methods that the Concessionaire intends to use.  During the design reviews, the Design Plans and 
Project Specifications will be evaluated by the MDTA to determine if they meet the requirements 
of the Project Documents. 
 
 (b) The Work shall be performed in accordance with the details as shown on the 
Design Plans prepared by the Concessionaire. It shall be solely the Concessionaire’s 
responsibility to provide Working Plans of such a nature as to develop a finished product in 
accordance with Design Plans, Project Specifications, and the requirements of the Project 
Documents. The Concessionaire shall verify pertinent dimensions in the field prior to conducting 
a Working Plans review. Participation in the review of the Concessionaire’s Design Plans and/or 
Working Plans by the MDTA shall not relieve the Concessionaire of the responsibility for the 
satisfactory completion of the Work.  Working Plans shall be reviewed and approved in writing 
by the Designer before beginning the construction Work and shall not thereafter be amended or 
altered without prior written approval of the Designer and the MDTA. 
 
Section 2.9 Construction Quality Assurance/Quality Control 
 
 (a) Concessionaire shall develop and implement a quality program for all phases of 
the Project, including design, construction, maintenance, and environmental compliance. 
Concessionaire, through its Quality Plan, shall have the primary responsibility for the quality of 
the Work, including all Work and products of Subcontractors, fabricators, suppliers, and vendors 
both on-site and off-site. The MDTA, in its Oversight role through Quality Assurance (“QA”), 
reserves the right to and will conduct verification Oversight inspections, audits, sampling and 
testing, and Independent Assurance (“IA”).  The program shall be capable of ensuring that 
procurement, shipping, handling, fabrication, installation, cleaning, inspection, construction, 
testing, storage, examination, repair, maintenance, and required modifications of all materials, 
equipment, and elements of the Work will comply with the requirements of the Project 
Documents and that all elements of the Work will perform satisfactorily for the purpose 
intended. 
 
 (b) All construction processes, procedures, and workmanship shall be inspected by 
the Concessionaire’s construction Quality Control (“QC”) inspectors. The construction QC 
inspections shall include the observations, measurements, and documentation specified in the 
Concessionaire’s Quality Plan. Inspection observations, measurements, results, non-
conformances, and corrective actions shall be documented on the Concessionaire’s forms 
acceptable to the MDTA. Inspection observation and documentation shall include a description 
of the construction activity and location by Specification section. 
 
 (c) All materials are subject to inspection, sampling, and testing at any time before 
Operational Capability has been reached.  References in the Project Documents to the Maryland 
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State Highway Administration’s test methods or test designation of the American Association of 
State Highway and Transportation Officials (“AASHTO”), the American Society for Testing and 
Materials (“ASTM”), or any other recognized national organization shall mean the latest revision 
of that test method or Specification for the Work in effect on the day the Request for Proposal 
(“RFP”) is issued. Materials will be sampled and tested by the construction QC testers and 
samplers. Copies of all test results will be furnished to the Concessionaire’s Project Manager, the 
Construction QC Manager, and the MDTA’s Authorized Representative. The MDTA’s 
Authorized Representative may observe any sampling testing performed by the QC testers and 
samplers. If the MDTA’s Authorized Representative observes a deviation from the specified 
sampling or testing procedures, the MDTA’s Authorized Representative shall verbally describe 
the observed deviation to the Concessionaire’s Construction QC Manager and shall follow with a 
written Non-Conformance Report (“NCR”) addressing the deviation sent to the Concessionaire’s 
Construction QC Manager and Project Manager within twenty-four (24) hours.  
 
 (d) Quality Assurance Oversight will be performed by the MDTA’s Authorized 
Representative assigned to the Project.  The MDTA’s Authorized Representative will 
periodically audit sampling and testing results. The audit and subsequent feedback to the 
Concessionaire’s Construction QC Manager are intended to assess the adequacy of the 
Concessionaire’s QC, including frequency of testing.  The Concessionaire’s Project Manager 
will provide information to the MDTA’s Authorized Representative regarding verification that 
activities are completed as per the Concessionaire’s Baseline Progress Schedule.   
 
 (e) The MDTA’s Authorized Representative will provide periodic Independent 
Assurance to evaluate the sampling and testing personnel and testing equipment. The program 
will evaluate sampling procedures, testing procedures, and testing equipment of the 
Concessionaire’s independent construction Quality Control firm (“QC Engineer”). 
 
 (f) Concessionaire shall provide process control measures adequate to produce a 
constructed product of acceptable quality that conforms to the requirements of the Project 
Documents. The Concessionaire shall perform process control sampling, testing, and inspection 
during all phases of the Work at a rate sufficient to assure that the Work conforms to the 
requirements of the Project Documents. Concessionaire shall provide personnel and equipment 
capable of providing a product that conforms to specified requirements and shall provide 
personnel and equipment capable of confirming and documenting performance. Continual 
production of non-conforming Work will not be allowed. 
 
 (g) The Concessionaire shall retain the services of an independent engineering 
consultant (“QC Engineer”) to oversee, manage, certify, and perform construction QC activities 
as specified in this Section, other Project Documents, and the Concessionaire’s Quality Plan. The 
QC Engineer and any firm acting as a subconsultant to the QC Engineer shall not be owned by or 
be an Affiliate of the Concessionaire, any Principal Participant, or construction Subcontractor. 
The QC Engineer shall be responsible for management and scheduling of all QC inspection and 
QC sampling and testing of all items of construction Work. Subject to the limitations stated 
above, the Designer may serve as the QC Engineer.  The Project’s Construction QC Manager, 
construction QC inspectors, and construction QC testers and samplers and their support staff 
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shall be employees of the QC Engineer or employees of firm(s) acting as subconsultants to the 
QC Engineer. 
 
 (h) The Construction QC Manager shall be responsible for overall management and 
supervision of the Concessionaire’s construction QC programs. The Construction QC Manager 
shall be a Maryland-licensed Professional Engineer. The Construction QC Manager shall report 
directly to the Concessionaire’s Quality Manager. The Construction QC Manager, or his/her 
designees, shall be delegated the authority to make needed improvements to the quality of Work, 
including the suspension of the Work if required. The Construction QC Manager shall be 
responsible for coordinating the schedules of the construction QC inspectors and construction 
QC testers and samplers with the Concessionaire’s construction activities so as not to delay the 
Concessionaire’s operations due to Construction QC inspection, sampling, and testing activities. 
 
 2.9.1 Documentation 

 (a) Concessionaire shall collect and preserve each of the following types of data 
during the Concessionaire’s performance of the Work using a format for all data acceptable to 
the MDTA: 

  (i)  Daily Inspection Reports; 

  (ii) Record As-Built Plans; 

(iii) Secure databases, such as spreadsheets, standard database software, and 
computation books; 

  (iv) Material acceptance records; 

  (v) Photographs; and 

  (vi) Field change sheets. 
 

(b) A daily log for construction-related activities shall be maintained by the 
Concessionaire’s Construction Project Manager or his/her designee(s) in which all significant 
occurrences on the Project shall be recorded daily in a narrative form, including unusual weather 
events, and conditions causing or threatening to cause any significant delay, disruption, or 
interference with the progress of the Work; significant injuries to persons or property; and a 
listing of each activity depicted on the current monthly plan update which is being actively 
prosecuted. Also, traffic accidents in the Project area shall be noted along with lane closures in 
effect at the time of the accident.  For Utility-related activities, such data shall be maintained 
separately for each Utility facility.  For harmful/Hazardous Material remediation Work, such 
data shall be maintained separately for each Project site. Records shall document all QC 
operations, inspections, activities, and tests performed, including the Work of Subcontractors. 
Such records shall include any delays encountered and Work noted that does not conform to the 
requirements of the Project Documents together with the corrective actions taken regarding such 
Work. 
 
 (c) Within thirty (30) days following the Effective Date and to the extent information 
is known, Concessionaire shall provide to the MDTA the sources of supply and item material 
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types that will be used in the Work. For materials not initially identified or changes to the initial 
source provided, the source of supply shall be provided sufficiently in advance of their use. 
Documentary evidence that materials and equipment conform to the Project requirements shall 
be available at the Project site no less than twenty-four (24) hours prior to installation or use of 
such materials and equipment. This documentary evidence shall be retained at the Project site 
and shall be sufficient to identify that the specific requirements, such as Working Plans, codes, 
standards, or Specifications, are fulfilled by the purchased materials and equipment. 
Additionally, a copy of all documentary evidence that materials and equipment conform to the 
Project requirements shall be provided to the MDTA at the same time the Concessionaire 
receives such documentary evidence. The effectiveness of the QC by the Concessionaire’s own 
forces and Subcontractors shall be assessed by the Concessionaire and the QC Engineer at 
intervals consistent with the importance, complexity, and quantity of the product or services. The 
MDTA reserves the right to audit and review these documents at any time. Upon reaching 
Operational Capability, the Concessionaire shall submit a certificate of compliance signed by the 
Concessionaire’s Project Manager and Construction QC Manager indicating that all materials 
incorporated in the Project conform to the Project requirements. 
 

2.9.2 Construction Quality Control for Operational Capability 

 The MDTA has the responsibility and authority for determining if the Project has reached 
Operational Capability. Concessionaire shall complete all Work and provide all documents, 
certifications, and other information in accordance with the Project Documents. Operational 
Capability will depend on QC testing and verification testing. Any deviations from the sampling 
and testing methods and frequencies will require the MDTA’s approval prior to the start of 
construction on any affected Work. Operational Capability will be based on certificates of 
compliance and/or Manufacturer’s test results where specified in the Project Documents and the 
individual Project Specifications.   
 
 2.9.3 Quality Plan 

 (a) Concessionaire shall submit a Quality Plan, updated as necessary, to the MDTA 
for consultation and written comment.  The Quality Plan shall address the topics contained in this 
Section and shall meet the specified requirements of this Section as applicable.  The Quality Plan 
shall establish a “quality system team” which shall be distinct and separate from the design and 
construction production organization. The quality system team shall report directly to the 
Concessionaire’s Project Quality Manager (“Quality Manager”). The Quality Manager shall have 
the overall responsibility for development and management of the Concessionaire’s Quality Plan 
and shall be responsible for the overall Quality Control program of the Concessionaire, including 
the quality of management, design, and construction. The Quality Plan shall describe the quality 
system to be implemented at all levels of the Concessionaire’s organization, to include 
consultants, Subcontractors, suppliers, and vendors at all tiers.   
 
 (b) Concessionaire shall submit a comprehensive Quality Plan within thirty (30) days 
following the Effective Date.  No construction shall commence until the Quality Plan is 
approved. Design activities may proceed upon submission of the Design Quality Control Plan 
and successful resolution of the MDTA’s consultation and written comment. 
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 (c) Concessionaire shall conduct management reviews of its quality system as 
specified in this Section.  As Work progresses, Concessionaire shall update the Quality Plan to 
reflect current conditions. Concessionaire and/or the MDTA may identify the need for revisions 
to the Quality Plan. The Concessionaire shall submit any revisions or updates to the Quality Plan 
to the MDTA for consultation and written comment within thirty (30) days of the identification 
of the need for a revision.  In addition, Concessionaire shall submit its Quality Plan for 
consultation and written comment by the MDTA annually even if no revisions have occurred 
during that period of twelve (12) months. Concessionaire shall submit a conformed copy of the 
updated Quality Plan with revisions highlighted. 
 
 2.9.4 Organizational Requirements 

 Concessionaire shall designate a Project Quality Manager (“Quality Manager”), who 
shall be responsible for overseeing the overall quality program and the preparation, 
implementation, and update of the Quality Plan for the Concessionaire, including management, 
design, and construction. The Quality Manager shall not report to the Concessionaire’s Project 
Manager, but shall be directly responsible to, and report to senior management or similar level of 
the Concessionaire’s organization not directly responsible for design or construction.  The 
Concessionaire’s Quality Manager shall be present and available for consultation with the 
MDTA on an on-call basis throughout the duration of the Project. The Quality Manager shall 
attend the monthly progress meetings at a minimum and such other meetings as the MDTA may 
request, including individual meetings between the Quality Manager and MDTA staff.  The 
Quality Manager shall be the primary point of contact to the MDTA for all issues relating to the 
Concessionaire’s Quality Plan (preparation, review, implementation, and updates). The Quality 
Manager, irrespective of other responsibilities, shall have defined authority for: ensuring that a 
quality system is established, implemented, and maintained; reporting on the performance of the 
quality system to the Concessionaire’s management for review and as a basis for improvement of 
the quality system; and direct supervision of the Design QC Manager and Construction QC 
Manager and their respective staffs. 
 
 2.9.5 Quality System Requirements 

 Concessionaire shall define and document its policy for quality, including objectives for 
quality and its commitment to quality.  Concessionaire shall review the quality system at defined 
intervals sufficient to ensure its continuing suitability and effectiveness in satisfying the 
requirements of this standard and the Concessionaire’s stated quality policy and objectives. 
Concessionaire shall establish, document, and maintain a quality system as a means of ensuring 
that products conform to specified requirements. The Quality Plan shall include or make 
reference to the quality system procedures and outline the structure of the documentation used in 
the quality system. The Quality Plan shall cover temporary and permanent components. The 
Quality Plan shall either contain or reference the procedures and documentation structure that is 
considered critical to quality. The Quality Plan shall also establish or reference the procedures 
that make up the quality system. The plan shall detail the roles, responsibilities, and authority of 
the Concessionaire, the Quality Manager, the Designer, the Design and Construction QC 
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Managers, and other team members having a significant quality role. The Quality Plan shall 
define policies, goals, and objectives of the organization and organizational interfaces. 
 
 2.9.6 Design Control  

 (a) Concessionaire shall establish and maintain documented procedures to control 
and verify the design of the product in order to ensure that the specified requirements are met.  
Design control shall be applied to computer programs, design tables, and other products that 
provide analytical results which are used to develop or check designs.  The plan shall detail the 
roles of the:  Designer; Design Manager; Design QC Manager; and Responsible 
Engineer(s)/Architect(s). 
 
 (b) Concessionaire shall prepare a Design Quality Control Plan for each design and 
development activity. The Design Quality Control Plan shall describe or reference these 
activities and define responsibility for their implementation. The Design Quality Control Plan 
shall be updated as the design evolves. The Design Quality Control Plan shall define the 
technical interfaces among the different groups which provide input to the design process or 
receive output. The necessary information shall be documented, transmitted, and regularly 
reviewed.  
 
 (c) Design input requirements relating to the product, including applicable statutory 
and regulatory requirements shall be identified, documented, and their selection reviewed by the 
Concessionaire for adequacy. Incomplete, ambiguous, or conflicting requirements shall be 
resolved with those responsible for imposing these requirements.  
 
 (d) Concessionaire shall document design output and express output in terms that can 
be verified and compared against design input requirements and validated. The control of these 
design outputs is an integral part of the Concessionaire's document control process, which 
comprises a portion of the Design Quality Control Plan. Output documentation shall be reviewed 
for compliance with Design Requirements. 
 
 2.9.7 Design Review and Verification 

 (a) At appropriate stages of design, documented reviews of the design results shall be 
planned and conducted. Participants at each design review shall include representatives of all 
functions concerned with the design stage being reviewed as well as other specialist personnel, 
as required.  
 
 (b) Design verification is the process of ensuring that verified requirements have been 
met. The Design Quality Control Plan shall include procedures for verifying and documenting 
that the design output meets the design input requirements. Verification shall include 
independent checks, tests, and/or reviews.  Verification shall be performed under the direction of 
the Design QC Manager. Designs provided by Subconsultants shall be independently verified 
and documented under the direction of the Design QC Manager prior to acceptance and 
incorporation into the Work of others. 
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 (c) Concessionaire shall perform design validation to ensure that the Project 
conforms to defined user needs and/or requirements. The Design Quality Plan shall identify 
appropriate validation procedures. 
 
 (d) Concessionaire shall establish and include in the Design Quality Control Plan 
procedures on how design changes are initiated, reviewed, approved, implemented, and recorded 
in order to maintain configuration control, and shall include the identification of Persons 
authorized to approve design changes. Any proposed changes should be reviewed and approved 
by the Responsible Engineer/Architect that produced the original Work. The degree and nature 
of control on design changes shall be at least equivalent to that under which the original Work 
was accomplished.  
 
 2.9.8 Inspection and Testing 

 (a) Concessionaire shall establish and maintain documented procedures for inspection 
and testing activities in order to verify that the specified requirements for the Project are met. 
The required inspection and testing, and the records to be established, shall be detailed in the 
Quality Plan or documented procedures.  Concessionaire shall establish, document, and maintain 
procedures for inspection and testing activities.  QC inspection and testing shall be performed in 
accordance with written procedures developed by the Concessionaire, or the proper issue of test 
procedures issued by industry, government, and/or code bodies available to test personnel. 
 
 (b) Quality Check Points and hold points (Work that must be inspected and approved 
by the assigned QC inspector before Work can proceed) shall be clearly established and 
identified. QC inspection procedures, logistics, and reporting of results shall be clearly defined, 
developed, and implemented. 
 
 (c) Concessionaire shall ensure that incoming product is not used or processed until it 
has been inspected or otherwise verified as conforming to specified requirements. Verification of 
the specified requirements shall be in accordance with the Quality Plan and/or documented 
procedures.  
 
 (d) Concessionaire shall inspect and test the product as required by the Quality Plan 
and/or documented procedures and hold product until the required inspection and tests have been 
completed or necessary reports have been received and verified. Concessionaire shall establish 
and maintain records which provide evidence that the product has been inspected and/or tested.  
 
Section 2.10 Public Art – Existing Murals 
 
 The Concessionaire shall properly remove murals on the second floor walls of the 
Maryland House Primary Service Facility, which shall be removed and given to MDTA in 
accordance with the MDTA Mural Conservation Plan, which will be later developed, but to be 
provided to the Concessionaire prior to removal. Removal and temporary storage and transfer 
shall be by a qualified art archivist in order to protect the murals for storage and to prevent 
damage.  
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ARTICLE III 
Initial: Construction Plans and Drawings 

 
Section 3.1 Conceptual Design Plans 
 

Concessionaire, at its sole cost and expense, and in addition to each and every other 
obligation of Concessionaire under this Lease and Concession Agreement, shall be required to 
fund and implement the Initial Improvements and Reinvestments, the budgets of which are 
Exhibits G-1 and G-2 of the Lease and Concession Agreement. Attached hereto as Attachment A 
are the plans and project description and narrative that set forth the general scope and content of 
the Initial Improvements, preliminary floor plans for each of the Travel Plazas, interior and 
exterior materials lists which have been approved by MDTA (the “Conceptual Design Plans”). 
The Conceptual Design Plans shall be sufficient for Concessionaire’s compliance with Appendix 
1, Section 2.2 of this Lease and Concession Agreement. Concessionaire shall prepare the 
Definitive Design Review Plans and the Final Design Review Plans generally in accordance with 
the Conceptual Design Plans. Concessionaire shall be responsible, at its sole cost and expense, 
for the performance of all activities related to the funding, design, construction and 
implementation of the Initial Improvements, including Community Outreach and obtaining all 
applicable Governmental Approvals. 

 
Section 3.2 Definitive Design Review Plans 
 
 Concessionaire shall, on or before the time specified therefore in the Construction 
Schedule, submit to MDTA for its review and approval, eight (8) sets of Definitive Design 
Review Plans and specifications in accordance with this Lease and Concession Agreement for 
Initial Improvements (referred to herein, as the “Definitive Design Review Plans”) to be 
constructed in accordance with the timeline set forth on the Construction Schedule (as the same 
may be amended in accordance with this Lease and Concession Agreement). Concessionaire 
shall include with the Definitive Design Review Plans as much of the information described in 
Appendix 1, Section 3.4 of this Lease and Concession Agreement as may be available but, at a 
minimum shall include preliminary floor plans, plumbing, electrical and HVAC layouts and 
information and a preliminary LEED certification checklist.  MDTA shall review the Definitive 
Design Review Plans and shall provide Concessionaire feedback with respect thereto, initial 
code review and to the extent necessary information is provided, a preliminary environmental 
review by necessary Governmental Authorities. Such MDTA review and feedback shall be 
completed as soon as reasonably practicable. 
 
Section 3.3 Final Design Review Plans 
 

Following the Definitive Design Review Plans, Concessionaire shall, on or before the 
time specified therefore in the Construction Schedule, submit to MDTA for its review and 
approval, eight (8) sets of Final Design Review Plans and specifications in accordance with this 
Lease and Concession Agreement for Initial Improvements (referred to herein, as the “Final 
Design Review Plans") to be constructed in accordance with the timeline set forth on the 
Construction Schedule (as the same may be amended in accordance with this Lease and 
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Concession Agreement). Concessionaire shall include with the Final Design Review Plans as 
much information as available as to each of the categories described in Appendix 1, Section 3.4 
of this Lease and Concession Agreement. To the extent MDTA provided any review comments 
following submission of the Definitive Design Review Plans, Concessionaire will indicate which 
comments have and have not been incorporated into the Final Design Review Plans. 
Concessionaire shall provide an explanation as to those review comments that have not been 
incorporated into the Final Design Review Plans. Responses to previous review comments and 
marked-up plans, specifications and other data, each as determined by Concessionaire, may be 
submitted with the Final Design Review Plans. MDTA shall review the Final Design Review 
Plans and shall provide Concessionaire feedback with respect thereto, initial or follow-up code 
review and to the extent necessary information is provided, a preliminary or follow-up 
environmental review by necessary Governmental Authorities. Such MDTA review and 
feedback shall be completed as soon as reasonably practicable. 
 
Section 3.4 Review and Approval of Improvements Plans 
 

3.4.1 Concessionaire’s Submittals to MDTA  

Concessionaire shall submit to MDTA, with respect to each Travel Plaza, on or before 
the time specified in the Construction Schedule for review and approval Concessionaire’s 
detailed construction plans and specifications for the Initial Improvements for each Travel Plaza 
based upon the Definitive Design Review Plans and the Final Design Review Plans for such 
Travel Plaza. The exact nature of the Initial Improvements contained in the plans and 
specifications shall be determined by Concessionaire subject to the approval of MDTA.   

 
3.4.1.1 Such plans and specifications shall include a clear description of, at a 

minimum, the following: 

(a)  Site layout and uses; 

(b) Building masses and dimensions and details relating to the wall and 
roof systems; 

(c) HVAC systems; 

(d) Electrical distribution; 

(e) Plumbing layouts, including waste disposal and septic systems, if 
applicable; 

(f) Emergency systems, including emergency generators; 

(g) Illumination plans and systems, including parking lot security systems; 

(h) Interior and exterior building design features and finishes with 
material specifications, including proposed color samples of all 
prominent materials including but not limited to walls, furniture, floor 
tiles, bathroom partitions, case work, trim work, and ceilings; 

(i) Furniture, fixtures and equipment; 

(j) Parking and striping layout; 
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(k) Idle-reduction systems; 

(l) Access ways; 

(m) Traffic patterns; 

(n) Services available at each Travel Plaza at any particular time, 
particularly restroom services; 

(o) The Welcome/Visitor Centers; 

(p) The kitchen layout and design; 

(q) Stormwater drainage; 

(r) Signage; 

(s) Trash and recycling receptacles, new fences, public comment boxes, 
telephones, ATMs, security and surveillance systems and other 
equipment and systems required for the provision of the services 
identified in Article IX; 

(t) Fuel Service Equipment systems, specification, design and layout; and 

(u) Food and Beverage Equipment layout and specifications for Major 
Subcontractors. 

 
3.4.1.2 Such detailed plans as submitted by Concessionaire shall provide: 

(a) that all Fuel Service facilities and Fuel Service Equipment will comply 
with all Legal Requirements and will be equal to or exceed the 
standards and capacity of facilities normally developed under similar 
circumstances (including the number of fueling locations), thereafter 
any new Fuel Service Equipment shall be of a quality equal or superior 
to the original equipment; 

(b) that all aspects of the Leased Premises shall conform to all 
requirements of the ADA, as may be amended prior to submission of 
such detailed plans, and any other applicable Legal Requirements and 
the Performance Standards; 

(c) that restrooms will be located in a secure, highly visible locations; 

(d) that a janitor's closet shall be provided adjacent to the restrooms for 
maintenance personnel; 

(e) for sufficient LEED elements in the planning, design, construction 
and/or operation of each Travel Plaza such that the Travel Plazas shall 
result in a silver LEED certification under the most current LEED 
standards. 

 
3.4.1.3 Such plans and specifications shall also include a budget for such Initial 

Improvements, Permitting Schedule, a revised Construction Schedule depicting the critical 
milestones for each Travel Plaza and an applicable LEED checklist. 
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3.4.1.4 In connection with MDTA’s review and approval of all Equipment and 
Fixtures and Fuel Service Equipment, Concessionaire shall provide MDTA with such 
documentary and other information regarding the type and quality of such Equipment and 
Fixtures and Fuel Service Equipment, as MDTA may request, including catalog cuts and other 
manufacturer specifications and warranties. 
 

3.4.1.5 MDTA will use good faith efforts to approve or disapprove the 
Definitive Design Review Plans, the Final Design Review Plans or any Plans and Specifications 
related thereto (or proposed modification thereof) as soon as reasonably practicable following its 
receipt of the same prepared in accordance with the provisions of this Article by Concessionaire; 
provided that any such disapproval of any such Definitive Design Review Plans and the Final 
Design Review Plans shall not be based upon design or other considerations unless such design 
or considerations are substantially different from the Conceptual Design Plans, earlier approved 
versions of the Definitive Design Review Plans and the Final Design Review Plans, and, to the 
extent applicable, Improvements Plans submitted by Concessionaire and approved by MDTA 
with respect to other similar portions of the Leased Premises. Following any disapproval by 
MDTA, Concessionaire and MDTA agree to cooperate with one another to address and resolve 
MDTA’s concerns as soon as reasonably possible. The Plans and Specifications, once approved 
as hereinabove provided, only may be amended or supplemented with MDTA’s prior written 
approval (such plan as approved and as same may be so amended or supplemented, being 
hereinafter referred to as the “Improvements Plan”). Any inaction by MDTA to approve or 
disapprove any such plans shall not be construed to mean MDTA approval. The provisions of 
this Appendix 1, Section 3.4 of the Lease and Concession Agreement shall be subject to the 
further provisions of Appendix 1, Section 3.6 of the Lease and Concession Agreement below. 
 

3.4.2  Schedule Review Meetings 

Prior to Completion of the Initial Improvements, MDTA and Concessionaire shall meet 
not less frequently than weekly at such time and place as the parties may mutually agree to 
review the Permitting Schedule, Community Outreach Schedule and Construction Schedule (or 
any modifications or updates to such schedules) and progress of the construction and 
redevelopment of the Leased Premises.  

 
Section 3.5 Governmental Approvals 

 
(a) Concessionaire shall be responsible, at its sole cost, to diligently pursue any and 

all applicable Governmental Approvals (including, if required, appearing at any required public 
meeting or hearing, or otherwise assisting MDTA in obtaining any approvals pursuant to 
necessary Governmental Authorities) as may be necessary to implement the Improvements Plan. 
Concessionaire shall pay or reimburse MDTA promptly upon demand for any reasonable fees, 
costs and expenses incurred by MDTA in connection with any review by necessary 
Governmental Authorities documentation or proceedings. Concessionaire shall keep MDTA 
currently advised as to the dates the applications are filed and as to the dates of any hearings 
thereon, and as to the dates applications are approved or rejected. MDTA shall be named as the 
owner of the Leased Premises on all such applications and will cooperate with Concessionaire, at 
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no cost to MDTA, in obtaining approvals from Governmental Authorities, as necessary or 
appropriate, for the Improvements or operations at the Travel Plazas or on the Leased Premises.  
Concessionaire shall file any and all applications with applicable Governmental Authorities for 
any Travel Plaza or the Leased Premises no later than forty-five (45) days after MDTA’s 
approval of the Final Design Review Plans for such Travel Plaza or the Leased Premises. 

 
(b) If, despite diligent effort on the part of Concessionaire, Concessionaire is unable 

to obtain all Governmental Approvals necessary to implement the Improvements Plans for any 
one or more Travel Plazas or the Leased Premises, as approved by MDTA or as reasonably 
modified to address concerns or requests raised during the permitting, licensing and 
Governmental Approval process, on or prior to the date which is one hundred eighty (180) days 
following submission of the application to the applicable Governmental Authorities for any such 
Travel Plaza or the Leased Premises, the parties shall in good faith propose mutually satisfactory 
changes to the Improvements Plan and/or Construction Schedule for any such facility and/or this 
Lease and Concession Agreement as a consequence of any such concerns or requests. 
 

(c) If Concessionaire is unable to obtain all Governmental Approvals necessary to 
implement the Improvements Plan for any of the Travel Plazas or the Leased Premises within 
one year from the first application for such Governmental Approval due to litigation pursued by 
third parties, MDTA and Concessionaire will endeavor in good faith to develop mutually 
satisfactory changes to address any such concerns or requests raised as a consequence of such 
litigation. 
 

(d) If no mutually satisfactory changes to this Lease and Concession Agreement 
and/or the Improvements Plan for any affected Travel Plaza or the Leased Premises are 
developed within one hundred eighty (180) days following the earlier of (i) one year following 
the initial application for such Governmental Approval, or (ii) the refusal of the applicable 
Governmental Authority to issue such necessary Governmental Approval for such Travel Plaza 
or the Leased Premises or if implementation of the Improvements Plan is otherwise delayed due 
to litigation by third parties, the parties agree that renovation to such applicable Travel Plaza will 
be modified to the closest alternative that is commercially reasonable and for which approval can 
be obtained and which is consistent with the other Travel Plaza. 

 
Section 3.6 Concessionaire’s Construction Drawings 
 
 MDTA shall have the right to review and approve all schematic, design, construction, and 
remodeling drawings relating to any Improvements and the Travel Plazas (including all related 
signage). With respect to all Improvements to be constructed by Concessionaire, Concessionaire, 
at its sole cost and expense, shall provide to MDTA detailed plans and specifications for the 
installation, construction, dimensions and location of such Improvements for MDTA’s approval.  
Such plans and specifications shall be prepared in accordance with all applicable Legal 
Requirements by a licensed engineer, architect or landscape architect (as applicable) reasonably 
acceptable to MDTA and delivered under seal. In the event that MDTA disapproves any aspect 
of such plans and specifications, MDTA shall specify the reasons therefore in reasonable detail 
to Concessionaire. MDTA will use diligent efforts to approve or disapprove such plans and 
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specifications as soon as reasonably practicable following its receipt of detailed plans and 
specifications prepared in accordance with the provisions hereof by Concessionaire.  Following 
any disapproval of such plans and specifications, Concessionaire and MDTA agree to cooperate 
with one another to address and resolve MDTA’s concerns as soon as reasonably possible. Such 
plans and specifications, once approved as hereinabove provided, only may be amended or 
supplemented with MDTA’s prior written consent (such plans and specifications, as same may 
be so amended or supplemented, being hereinafter referred to as the “Concessionaire’s 
Construction Drawings”) and shall be incorporated herein. Any inaction by MDTA to approve or 
disapprove shall not be construed to mean MDTA approval. Review and approval by MDTA of 
Concessionaire’s Construction Drawings shall not relieve Concessionaire from any responsibility 
for developing fully functional Improvements, furnishing equipment and materials of proper 
dimension or quantity, nor shall such review and approval relieve Concessionaire of 
responsibility for errors and omissions, code compliance, Legal Requirements, and/or 
completeness in the preparation of construction drawings. By its review and approval, MDTA 
shall in no way be deemed to have warranted the documents satisfy the foregoing requirements 
or to have assumed any responsibility or liability for errors or omissions contained therein. 
Concessionaire acknowledges that any approval of MDTA under this Article shall not be deemed 
a representation or warranty of MDTA that the Concessionaire’s Construction Drawings are 
adequate for any use or purpose or comply with any applicable Legal Requirement, but shall 
merely be the consent of MDTA thereto for purposes of this Article. 
 
 

ARTICLE IV 
Progress with Construction 

 
Section 4.1 Construction of Improvements; MDTA Status Report; Minimal Inconvenience 
 
 (a) Following the approval of the Improvement Plans and the entering into of the 
applicable contracts with the General Contractor and Construction Subcontractors but prior to the 
commencement of any construction work with respect to the Initial Improvements at any 
applicable Travel Plaza, Concessionaire shall require the Construction Bonds be delivered for 
those Travel Plazas where the Improvements are being performed.  
 
 (b) At such time as MDTA shall have issued a NTP to Concessionaire, 
Concessionaire shall diligently proceed to, and shall, complete the installation and construction 
of the Improvements contemplated by the Concessionaire’s Construction Drawings, in 
accordance with Plans and Specifications, the NTP, Concessionaire’s Construction Drawings, on 
time in accordance with the Construction Schedule and the terms hereof.  Concessionaire shall 
not commence any work unless and until a NTP has been issued by MDTA. All such work shall 
be performed in a good and workmanlike manner, using components that are consistent with and 
meet the requirements of the Plans and Specifications, are of good quality and constructed in a 
good and workmanlike manner in accordance with the industry standards of their respective kind 
and components in each case in accordance with all applicable Legal Requirements as approved 
in the Plans and Specifications. All such work shall be paid by Concessionaire in a timely 
manner and in accordance with the progress benchmarks identified in Concessionaire’s 
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Construction Schedule. Concessionaire shall use commercially reasonable efforts to minimize 
inconveniences to the motoring public during the construction of any and all Improvements.  
 
 (c) Concessionaire shall keep MDTA informed, on not less than a weekly basis, of 
the progress of the Completion of construction of any and all Improvements, and the anticipated 
Completion date thereof. During the construction of the Improvements, MDTA and MDTA’s 
Authorized Representative(s) shall have the right to ascertain Concessionaire’s compliance with 
the terms and provisions of this Lease and Concession Agreement and the pertinent NTP and 
otherwise ascertain the status of the Completion thereof.  
 
 (d) Promptly following the Completion of such construction of any Improvements, 
Concessionaire shall provide to MDTA a certificate from Concessionaire and a licensed 
engineer, architect or landscape architect (as applicable) reasonably acceptable to MDTA, in 
form and substance reasonably acceptable to MDTA, to the effect that all such work has been 
completed in accordance with the Plans and Specifications, all applicable Legal Requirements, 
Concessionaire’s Construction Drawings and the NTP, which shall be delivered with an 
Acknowledgement. In addition, Concessionaire shall provide MDTA with the Asbestos 
Certification in a format acceptable to the MDTA prior to Completion. If applicable, 
Concessionaire shall deliver copies of any and all current licenses and registration(s) for all 
pertinent licensed professionals providing design, construction and environmental services with 
respect to this Lease and Concession Agreement to MDTA no later than forty-five (45) days 
prior to the start of any construction or remediation work, as evidence that such are in full force 
and effect. 
 
Section 4.2 Construction Schedule; Completion of Initial Improvements 
 

Concessionaire shall complete the Initial Improvements in accordance with the 
Construction Schedule and successfully meet progress benchmarks identified in the Construction 
Schedule, Attachment B. Concessionaire shall have the right to propose changes to the 
Construction Schedule from time to time, which shall be subject to the approval of MDTA, 
which approval shall not be unreasonably withheld or delayed.  Concessionaire shall nonetheless 
consult with and keep MDTA reasonably apprised as to any such modification or amendment. 
All Construction Schedule changes, modifications or amendments shall be submitted to MDTA. 
Any change, modification or amendment to the Construction Schedule for either Travel Plazas 
herein shall not extend the Outside Completion Date, except in accordance with Appendix 1, 
Section 5.4. 
 
Section 4.3 Reinvestments 
 
 Attachment F of this Appendix sets forth the proposed Reinvestments through the 
Reinvestment Plan. Not later than March 1, 2017 and not later than each March 1 in each Lease 
Year thereafter, Concessionaire shall deliver to MDTA a rolling five year capital expenditure 
plan, which plan will not be materially inconsistent with the Reinvestment Budget, Exhibit G-2 
of the Lease and Concession Agreement, and Attachment F of Appendix 1, as the same may be 
modified by mutual agreement of Concessionaire and MDTA, to the extent necessary to address 
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the needs and conditions of the Leased Premises (the “Reinvestment Plan”).  To the extent, 
determined by MDTA based upon the proposed items on the applicable Reinvestment Plan, 
Concessionaire shall submit Plans and Specifications for MDTA’s review and approval in 
accordance with the provisions of Appendix 1, Article III of the Lease and Concession 
Agreement.  Concessionaire shall make the Reinvestments pursuant to the Reinvestment Plan, 
and all costs incurred in connection with the Reinvestment Plan shall be the sole responsibility of 
Concessionaire.  
 
Section 4.4 Operational Capability 
 

4.4.1 General 

 MDTA shall issue Notice of Operational Capability when a Travel Plaza is Complete and 
ready for occupancy.  Operational Capability notice will not be issued until MDTA receives all 
applicable licensed engineer and architect statements indicating the Improvements and Work are 
completed in accordance with the plans, specifications, and all Legal Requirements and MDTA 
has received the Asbestos Certification.  Operational Capability does not preclude the 
development of a “punch list” identifying other items that will need to be implemented prior to 
any Travel Plaza being determined Complete.  As a condition of Operational Capability for one 
Travel Plaza, the Travel Plaza must be in Successful Operation for at least two weeks before the 
other Plaza is shut down for redevelopment.  Successful Operation means the full operational 
performance of the Travel Plaza, including the provision of all retail and commercial activities 
including fueling, and public availability to all areas of the Travel Plaza to be used by the public, 
including but not limited to parking, restrooms, and public eating areas. 
 

4.4.2 Final Clean-Up 

As a prerequisite to Operational Capability certification, the construction area and all 
other adjoining areas, other than those owned by the Concessionaire, occupied by the 
Concessionaire during the construction of said Lease and Concession Agreement shall be 
cleaned in accordance with all applicable Governmental Rules of all surplus and discarded 
materials, spilled materials, excess materials left deposited on the permanent Work as a result of 
the Concessionaire’s operations, false work, and rubbish and temporary structures and buildings, 
that were placed thereon by the Concessionaire. The adjoining areas mentioned above will be 
reshaped, seeded, and mulched, or otherwise restored as directed by the MDTA’s Authorized 
Representative at the Concessionaire’s expense. 
 
 

ARTICLE V 
Requirements Upon Completion 

 
Section 5.1 Warranties; As Built Plans 
 
 Promptly following the Completion of construction of any Improvements, Concessionaire 
shall deliver to MDTA copies of any and all written warranties or certificates relative to such 
Improvements, including an Asbestos Certification and lead paint abatement reports, Fuel 

 
 

27



I-95 Travel Plazas  MDTA Contract No. 60833436R 
Lease and Concession Agreement   
Appendix 1 – Construction Provisions 
 
Service Equipment warranties and reports, roof warranties, and all other written warranties 
relating to the buildings and building systems.  Concessionaire shall use commercially 
reasonable efforts to cause MDTA to be named as a beneficiary on all warranties in excess of 
five (5) years at no cost to Concessionaire. Within ninety (90) days following the Completion of 
construction of any Improvements, Concessionaire shall submit to MDTA one (1) electronic and 
one (1) paper copy of the drawings and complete files of the “As-built” Plans and Specifications 
of the same. Upon expiration or Termination of this Lease and Concession Agreement, all 
warranties of any kind or nature existing with respect to Improvements that are or will become 
the property of MDTA as contemplated by Section 2.7 of the Lease and Concession Agreement 
shall automatically be assigned and set over to MDTA absolutely, without further action on the 
part of the parties, with the same force and effect as though all such warranties expressly ran for 
the benefit of MDTA. Without limiting the effectiveness of the preceding sentence, 
Concessionaire shall execute and deliver, at no cost to MDTA such further instruments of 
assignments with respect to any one or more of such assignments as MDTA may reasonably 
request from time to time in order to more fully confirm, perfect or protect MDTA’s right, title 
or interest in or to such warranties.  
 
Section 5.2 Title to Plans and Specifications 
 

Notwithstanding any contrary provision contained herein, the Conceptual Design Plans 
and, upon MDTA approval thereof, the Definitive Design Review Plans, the Final Design 
Review Plans, and all Improvement Plans, including Concessionaire’s Construction Drawings 
and all other Plans and Specifications, including “As-Builts” surveys or plans (but excluding 
plans for Improvements that are property of a Subcontractor), shall be jointly owned by MDTA 
and Concessionaire. In furtherance of the foregoing, Concessionaire hereby assigns, transfers and 
sets over to MDTA, Concessionaire’s right, title and interest therein, such that during the Term, 
Concessionaire and MDTA shall jointly own all such Plans and Specifications and after the Term 
MDTA shall solely own all such Plans and Specifications thereafter.   

 
Section 5.3 Discharge of Liens 
 

5.3.1 No Creation of Liens 

Except as provided in Appendix 3, Concessionaire shall not create or permit to be created 
any Lien upon or against any portion of any of the Leased Premises, the Improvements, MDTA’s 
income from any of the foregoing, or any assets of MDTA, and Concessionaire shall not do or 
suffer any other matter or thing whereby the rights of MDTA in the Leased Premises, the 
Improvements or any part thereof might be diminished or impaired. 

 
5.3.2 Discharge or Bonding over of Liens 

If any Lien created by Concessionaire or any Subcontractor shall be filed upon or against 
any portion of the Leased Premises, the Improvements, MDTA’s income from any of the 
foregoing, or any assets of MDTA, then Concessionaire, within twenty (20) days after notice of 
the filing thereof, shall cause the same to be discharged of record by payment, deposit, bond, 
order of a court of competent jurisdiction or otherwise. 
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5.3.3 No Liability of MDTA for Labor or Materials 

Nothing in this Lease and Concession Agreement shall be deemed or construed in any 
way as constituting the consent or request of MDTA, expressed or implied by inference or 
otherwise, to any contractor, Subcontractor, laborer or materialmen for the performance of any 
labor or the furnishing of any materials for any specific improvement, alteration to or repair of 
any portion of the Leased Premises, the Improvements, or as giving Concessionaire any right, 
power or authority to contract for or permit the rendering of any services or the furnishing of 
materials that would give rise to the filing of any Lien against MDTA’s interest in any portion of 
the Leased Premises, the Improvements, MDTA’s income from any of the foregoing or any 
assets of MDTA. Notice is hereby given, and Concessionaire shall cause all contracts for 
construction relating to the Leased Premises or the Improvements to provide, that MDTA shall 
not be liable for any work performed or to be performed on the Leased Premises by any 
contractor, Subcontractor, laborer or materialmen for any materials furnished or to be furnished 
on the Leased Premises by any contractor, Subcontractor, laborer or materialmen and that no 
Lien for such work or materials shall attach to or affect the estate or interest of MDTA in and to 
the Leased Premises, the Improvements, MDTA’s income from any of the foregoing or any 
assets of MDTA.  Concessionaire shall have no power to do any act or make any contract that 
may create or be the foundation for any Lien upon the estate, income or assets of MDTA, or of 
any interest of MDTA in the Leased Premises or the Improvements. 

 
5.3.4 Asbestos Certification 

(a) Concessionaire shall not use materials containing asbestos. It is the expressed 
intent of the MDTA that no materials containing asbestos of any kind or amount be installed 
during the course of the Work.  If any asbestos containing material is found to have been 
installed as a result of the Work, Concessionaire shall be required to remove such material, at its 
sole cost and expense, as soon as such determination is made.  The Concessionaire shall also 
replace the removed material with materials that do not contain asbestos of any kind or amount.  
Throughout the Term of the Lease and Concession Agreement, the MDTA reserves the right to 
conduct testing on any building material(s) suspected to contain asbestos unless the 
Concessionaire provides a certification from the manufacturer that the building material(s) in 
question are asbestos-free. 
 

(b) Upon completion of the Work, the Concessionaire shall provide a notarized 
certification, signed by a Maryland licensed architect or engineer, in a format acceptable to the 
MDTA, that no asbestos-containing materials have been used in the Work. 

 
Section 5.4 Outside Completion Date 
 
 Concessionaire shall Complete the Initial Improvements, in accordance with the Plans 
and Specifications developed pursuant to this Appendix, at each and all of the Travel Plazas on 
or before  September 16, 2014 (the “Outside Completion Date”) provided that: 
 

(a)  The Outside Completion Date shall be extended as a consequence of an 
Unavoidable Delay in accordance with Section 9.38 of the Lease and Concession Agreement; 
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(b)  The Outside Completion Date shall be extended: 

(i)  For each day that any Definitive Design Review Plans, any Final Design 
Review Plans or any Plans and Specifications (to the extent the same are 
submitted in accordance with the requirements and content of Appendix 1, 
Article 3) are not approved by MDTA within sixty (60) days of 
submission of the same pursuant to Appendix 1, Article 3 of this Lease 
and Concession Agreement; 

(ii)  For each day of delay for obtaining Governmental Approvals beyond 
customary time periods for obtaining such Governmental Approvals and 
as provided in Appendix 1, Section  3.5 ; and 

(iii)  For each day of actual delay with respect to any Improvements at any of 
the Travel Plazas as a result of any Pre-Existing Contamination not 
actually known by Concessionaire on the date hereof;  

provided that, with respect to the items described in this clause (b), Concessionaire shall as soon 
as practicable after the occurrence thereof notify MDTA in writing of the same, together with a 
reasonably detailed explanation of the event or occurrence and a reasonable estimate of the delay 
that affects the Outside Completion Date, including an updated Construction Schedule. In 
connection with any claimed delay under this Section, MDTA, after receipt of such notice, may 
request that Concessionaire provide such further supporting evidence relative to the event or 
occurrence as may be reasonably requested by MDTA. 

 
(c)  Without limiting the generality of the provisions of Appendix 1, Sections 5.4(a) 

and 5.4(b), Concessionaire may request that the Outside Completion Date be extended upon 
application to MDTA stating the reasons for the need for such extension, which application may 
be granted or denied by MDTA in its sole discretion; 

 
(d)  Without limiting the generality of the provisions of Appendix 1, Section 5.4(c), 

Concessionaire shall not be in breach of this Appendix 1, Section 5.4 if Concessionaire has not 
Completed the Initial Improvements on or before the Outside Completion Date as the same may 
be extended pursuant to Appendix 1, Sections 5.4(a), 5.4(b) or 5.4(c) if and to the extent that 
Concessionaire is diligently pursuing all Governmental Approvals and the Completion of the 
Improvements.  If Concessionaire fails to reach progress benchmarks in accordance with the 
Construction Schedule, Concessionaire shall be in breach of this Lease and Concession 
Agreement.  MDTA shall impose and Concessionaire shall pay monthly the per diem sum of 
liquidated damages for failing to meet such progress benchmarks identified in Concessionaire’s 
Construction Schedule, which shall be set as the projected annual average per diem revenues 
over the initial five year period. In addition, if Concessionaire fails to complete Initial 
Improvements on or before the Outside Completion Date, MDTA shall, impose and 
Concessionaire shall pay monthly the per diem sum of liquidated damages per Travel Plaza for 
each calendar day each such Travel Plaza is not Completed on or before the Outside Completion 
Date as the same may be extended pursuant to Appendix 1, Sections 5.4(a), 5.4(b) or 5.4(c) on 
the day Monthly Payments are due. Concessionaire hereby acknowledges and agrees that such 
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liquidated damages are not a penalty but a reasonable estimate of the damages caused by such 
delays. 

 
(e)  If the Outside Completion Date is effectively extended pursuant to this Section, 

Concessionaire will send MDTA a letter confirming such revision to the Outside Completion 
Date. 

 
(f) If MDTA disagrees with or disputes all or any portion of any Concessionaire’s 

claim for an extension under Appendix 1, Section 5.4(b), MDTA may refer the matter to the 
dispute resolution procedure pursuant to Article XVI of the Lease and Concession Agreement. 
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